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KONTRATE

Numri i kontratés:!: 242-21-4519-5-1-1/C244
UNIVERSITETI I PRISHTINES, (né vazhdim "Autoriteti Kontraktues"), né njérén ané; dhe

HARST Group Sh.p.k., Harstgroup, Suhareké, (ne vazhdim “Kontraktuesi”), ne anén tjetér, jané pajtuar te
lidhin njé kontrate publike pér pune e shénuara me poshté:

Renovimet ne UP-é me numér identifikues: 242-21-4519-5-1-1

Neni 1 Lénda

1.1 Lénda e kontratés &éshté ekzekutimi i punéve né vijim nga ana e Kontraktuesit: AK-UP-¢ ka inicuar
proceduren e prokurimit me titull Renovimi i objekteve ne UP i ndaré ne 8 Lote: Lot 8:”Renovimi i
Fakultetit Juridik”.

No. Lot
8 Lot 8:” Renovimi i Fakultetit Juridik”
Neni 2 Cmimi

2.1 Cmimi total i punéve duhet t& jeté: 43, 552.50 €; katér tre, pesé pesé dy. pesé zero.

2.2 Cmimi i pérmendur né Nenin 2.1 mé sipér duhet t& jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Kontraktuesit sipas kontratés. Ai duhet t& jeté i preré dhe t& mos i nénshtrohet ndryshimeve.

2.3 Pagesat do t& b&hen né pajtim me Kushtet e pérgjithshme dhe/ose t& Veganta t& kontratés.

Neni 3 Rendi i pérparésisé i dokumenteve té kontratés

3.1 Kontrata pérbéhet nga dokumentet né vijim:

Marréveshja e kontratés;

Kushtet ¢ Vecanta té Kontratés;

Kushtet e Pérgjithshme té Kontratés;

Tenderi i Kontraktuesit, duke pérfshiré edhe Specifikimet Teknike;

Oferta financiare (Paramasa dhe Parallogaria);

(Procesverbali i mbledhjes informative/vizités se vendit)

[shéno ¢do dispozité tjetér té dosjes sé tenderit].

3.2 Dokumentet ¢ ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
paqartésis€ ose divergjencés, ato duhet t& lexohen sipas rendit t& pérparésisé né t& cilin jané dhéné mé sipér.

Neni 4 Komunikimet

4.1 T¢ gjitha komunikimet me shkrim q& kané t& b&jné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Kontraktuesit nga ana tjetér duhet t& cekin titullin e Kontratés dhe numrin e saj t& identifikimit
dhe duhet t& dérgohen me posté, faks, email ose t& dorézohen personalisht. Komunikimet pér Autoritetin
Kontraktues mund t&é adresohen Autoritetit Kontraktues ose Menaxherit t& Projektit i eméruar né Kushtet e
Veganta t¢ Kontratés.

4.2 Nése personi qé dérgon komunikatén kérkon vértetim t& pranimit t& saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré q& ka afat & fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t& kérkojé

U ju lutemi referojuni kétij numri t¢ kontratés né dokumentet e faturimit dhe pagesés, procedurat dhe transaksionet qé lidhen me thesarin.



vértetim t& pranimit t¢ komunikatés s& tij. N&é t& gjitha rastet, dérguesi duhet t'i marré t& gjitha masat e
nevojshme pér t& siguruar pranimin ¢ komunikimit {€ tij.

4.3 Kudo né kontraté parashikohet pér dh&nien e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftim t& tillé, pélqim, miratim, certifikaté apo vendim do t€ jeté né formé
t& shkruar dhe fjalét "njofton", "vértetojé", "miratoj "ose"vendosé "do t& interpretohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendim i till¢ nuk duhet t& mbahet apo vonohet pa arsye.

4.4 Kjo kontraté &shté e pérgatitur né gjuhén Shqipe né tri origjinale, dy prej t& cilave jan& pér Autoritetin
Kontraktues dhe njé origjinale pér Kontraktuesin.
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KUSHTET E PERGJITHSHME
Numri i kontratés: 242-21-4519-5-1-1/C244

Neni 1 Pérkufizimet

1.1 “Kontraté" do t& thoté marréveshje t& lidhur ndérmjet Autoritetit kontraktues dhe Kontraktuesit, si¢ &shté
shénuar né formularin ¢ kontratés t& nénshkruar nga palét, duke pérfshiré t& gjitha shtojcat pér kété dhe t& gjitha
dokumentet e inkorporuar me referencé né té.

1.2 “Puné” konsiderohen t& gjitha ato puné t& cilat jané objekt i kontratés dhe t& cilat Autoriteti Kontraktues
kérkon qé t& kryhen nga kontraktuesi, qofshin ato ndértim, restaurim, meremetim apo rrénim ndértesash,
pajisje, struktura inxhinieringu civil, struktura t& tjera apo pjesé té tyre.

1.3 “Kontraktuesi” &shté operatori ekonomik (apo grupi i operatoréve ekonomik), i caktuar né formularin e
kontratés, i cili (t& cilét) &shté palé né kontraté dhe &shté i obliguar t& kryejé punét sipas marréveshjes dhe i cili
do t& marré shumén sipas marréveshjes me kontraté.

1.4 “Menaxheri i Projektit” &sht€& njeriu i caktuar né kushtet e veganta té kontratés ( apo cilido njeri kompetent i
autorizuar nga Autoriteti Kontraktues), i cili &shté pérgjegjés pér mbikéqyrjen e kryerjes s& punéve dhe pér té
gjitha hollésité duhet t'i raportojé Autoritetit Kontraktues.

1.5“Cmimi Kontratés” do t& thoté shuma qé& i paguhet Kontraktuesit sipas marréveshjes né formularin e
kontratés.

1.6 “Vendi i ndértimit” do t& thot& vendi i caktuar pér kryerjen e punéve t& kontraktuara.

1.7 “Pajisjet e kontraktuesit” do t& thoté e téré makineria pérfshiré edhe até pér bartjen e pajisjeve, dhe mjetet
tjera g€ nevojiten pér kryerjen e punéve t& kontraktuara qé duhet t& béhen sipas kontratés.

1.8 “Skicat” nénkuptojné vizatimet, llogaritjet, informatat e siguruara dhe t& miratuara nga Autoriteti
Kontraktues pér kryerjen e punéve t& kontaktuara.

1.9 “KPK” do t& thoté Kushtet e Pérgjithshme t& Kontratés.
1.10 “KVK?” do t& thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém

2.1 KVK e saktésojné cili &shté ligji q& i pércakton té gjitha ¢éshtjet gé nuk jané t& mbuluara n& kontraté.
2.2 Kontrata dhe t& gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Kontraktuesi e transferon
kontratén e vet ose njé pjesé t& saj te njé palé e treté.

3.2 Kontraktuesi nuk mundet qé, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé
kontratén ose njé pjesé t& saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor t& bankieréve t& Kontraktuesit, t& shumave qé duhet t& paguhen ose qé
do t& béhen borxh sipas kontratés; ose

b) né rast t& dhénies sé t& drejtés sé Kontraktuesit siguruesve té Kontraktuesit pér té kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e Kontraktuesit.

3.3 Pér qéllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Kontraktuesin
nga obligimet e veta pér pjesén e kontratés qé tashmé &shté realizuar ose pér pjesén q& nuk &shté bartur.

3.4 Pranuesit e dispozitave t& kontratés duhet t& plotésojné kriteret ¢ pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérve¢ né raste kur transferimi b&het né bank& apo kompani t& sigurimit ose institucion tjetér
financiar.



Neni 4 Nén-kontraktimi

4.1 Nénkontrata &shté valide vetém nése ka marréveshje t& shkruar pérmes sé cilés Kontraktuesi ia beson
realizimin e njé pjese t& kontratés s€ tij njé pale té treté.

4.2 Elementet e kontratés q& do t&¢ nénkontraktohen dhe identiteti i nénkontraktuesve i déhen t& ditura
Autoritetit kontraktues me rastin e dorézimit te ofertés. Ne rast te ndryshimit te nénkontraktuesve gjate
implementimit te kontratés, Kontraktuesi duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti
kontraktues do ta lajmérojé Kontraktuesin pér vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i
paragitur arsyet ¢ veta nése nuk I&shohet autorizimi. Kontraktuesi nuk nénkontrakton pa autorizim me shkrim
nga Autoriteti Kontraktues. Te gjithé¢ nénkontraktuesit e propozuar duhet te p&rmbushin kérkesat e
pérshtatshmérisé.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té
siguroj, ku e konsideron si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Kontraktuesi &shté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve t& vet si dhe té
agjentéve ose t& punésuarve, né t& njéjtén ményré si po té ishin akte, gabime ose neglizhencé e Kontraktuesit,
agjentéve t€ tij ose punétoréve té tij. Aprovimi i nénkontraktimit t& ndonjé pjese t& kontratés ose aprovimi i
nénkontraktuesit nga ana ¢ Menaxherit t& Projektit nuk e liron Kontraktuesin nga obligimet e tij sipas kontratés

4.5 Nése nénkontraktuesi ka marré ndonjé obligim t& vazhdueshém qé vazhdon pér njé periudhé gé e tejkalon
até t& periudhés s¢ garancis€¢ nén kontraté ndaj Kontraktuesit, pérkitazi me furnizimet qé i jep n&nkontraktuesi,
Kontraktuesi duhet q&, né ¢farédo momenti pas skadimit t& periudhés s& garancisé, t’i transferojé menjéheré te
Autoriteti kontraktues, me kérkesé dhe shpenzime t& Autoritetit kontraktues, pérfitimet ¢ obligimeve t& tilla pér
kohé&zgjatjen ¢ garancis€ s¢ skaduar.

OBLIGIMET E AUTORITETIT KONTRAKTUES
Neni 5 Dhénia e dokumenteve

5.1 Nése &shté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t’i japé
Kontraktuesit, pa pagesé, njé kopje t& skicave t& pérgatitura pér realizimin e kontratés dhe kopje té&
specifikimeve dhe dokumenteve tjera té kontratés. Kontraktuesi mund t& blejé kopje tjera t& kétyre skicave,
specifikimeve dhe dokumenteve tjera, né rast se ato jané ne dispozicion. Pas l&shimit t& certifikatés
pérfundimtare, Kontraktuesi duhet ti kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet
tjera t& kontratés.

5.2 Pérveg nése &shté e nevojshme pér qéllime t& kontratés, skicat, specifikimet dhe dokumentet tjera g€ i jep
autoriteti kontraktues nuk duhet t& pérdoren as nuk duhet t’i komunikohen njé pale té treté nga Kontraktuesi pa
pajtim paraprak t& autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t’i 1¢shuar Kontraktuesit urdhra administrative q& inkorporojné ato
dokumente plotésuese dhe udhézimet qé jané t& nevojshme pér ekzekutim t&€ miré t&€ kontratés dhe pér
kompensim démi nga ndonjé defekt té saj.

Neni 6 Qasja né vend punishte

6.1 Autoriteti kontraktues, né kohén e duhur dhe né pérputhje me ecuriné e punimeve, do ti jap qasje dhe akses
Kontraktuesit ne vend punishte, né pérputhje me programin ¢ zbatimit t& detyrave t& pércaktuara né kéto Kushte
& pérgjithshme.

6.2 Kontraktuesi, gjate shfrytézimit, duhet t& mirémbaje ¢do objekt t& vendosur né dispozicion té tij n& gjendje
té¢ miré, dhe duhet, nése kérkohet nga Autoriteti Kontraktues, ti kthej ato né gjendjen e tyre origjinale pas
pérfundimit té kontratés.

6.3 Kontraktuesi nuk do t& ket& t& drejté t& ndonjé pagese pér pérmirésimet qé rezultojné nga puna e kryer me
iniciativén e tij.

Neni 7 Ndihma lidhur me rregulloret vendore

7.1 Kontraktuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve t& ligjeve,
rregulloreve dhe informatave mbi zakonet, urdhératé apo ligjet anésore t& Republikés se Kosovés t€ cilat mund
t& ndikojné te Kontraktuesi gjaté realizimit t& obligimeve t& tij me kontratg. Autoriteti kontraktues mund ta japé
ndihmén e kérkuar Kontraktuesit me shpenzime t&€ Kontraktuesit.



7.2 Né bazé t& dispozitave t& ligieve dhe rregulloreve mbi punén, Autoriteti Kontraktues do & b&jé t& gjitha
pérpjekjet e nevojshme pér t& lehtésuar prokurimin nga Kontraktuesi pér t& gjitha vizat dhe lejet e nevojshme,
duke pérfshiré lejen e punés dhe lejet e qéndrimit, pér personelin, shérbimet e t& ciléve Kontraktuesi dhe
Autoriteti kontraktues i konsideron t& nevojshme, si dhe lejet e qéndrimit pér familjet e tyre.

OBLIGIMET E KONTRAKTUESIT
Neni 8 Obligimet e Kontraktuesit

8.1 Kontraktuesi duhet t& veprojé sipas urdhrave administrative q& i jep autoriteti kontraktues. Nése
Kontraktuesi konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke
iu ekspozuar dénimit pér shkelje t& kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur
arsyet e tij brenda 30 ditésh pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do t& pezullohet pér
shkak t& kétij njoftimi.

8.2 Kontraktuesi duhet t’i respektojé dhe t& veprojé sipas t& gjitha ligjeve dhe rregulloreve né fuqi né
Republikén e Kosovés dhe do t& sigurojé qé personeli i tij, t& aférmit e tyre, dhe punétorét vendoré (& tij
gjithashtu t’i respektojné& dhe té veprojné sipas kétyre ligjeve dhe rregulloreve.

8.3 Kontraktuesi duhet t’i trajtojé té& gjitha dokumentet dhe informatat e marra lidhur me kontratén si private
dhe konfidenciale. Pérveg né rastet kur kjo &shté e nevojshme pér qéllime t& ekzekutimit té kont-atés, ai nuk do
t& publikojé ose shpalosé asnjé detaj té kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

8.4 Nése Kontraktuesi &shté grup, pérbérja e grupit nuk do t& ndryshohet pa pélqimin paraprak me shkrim t&
Autoritetit kontraktues.

8.5 Kontraktuesi do t& siguroj se punét do t& fillojné dhe t& pérfundojné brenda afatit t& caktuar réné dakord né
programin e béré sipas Nenit 12.

8.6 Kontraktuesi do t& siguroj q& t& gjitha punét qé ai/ajo do t& b&jé, si dhe riparimin e defekteve gjaté realizimit
t& punimeve do t& b&hen né kohé& dhe né& pérputhje me standardet, praktikat, metodat dhe procedurat ekzistuese
dhe pér mé tepér me shkallén e aftésisé dhe zellit, e cila do té pritet nga njé kontraktues i afté dhe me pérvojé qé
ka ndérmarr puné & ngjashme.

8.7 Kontraktuesi do t& siguroj pér cilésiné e punés dhe pér cilésiné e materialeve dhe cilésisé profesionale t&
punonjésve qé jané pérdorur pér realizimin e punéve té kontraktuara.

8.8 Kontraktuesi duhet t& siguroj zonén e ndértimit menjéheré pas fillimit t& punés pér arsyet e méposhtme:

a. né& qofté se pér kryerjen ¢ punéve pajisjet e rénda si: ekskavatoré t& llojeve t& ndryshme, vinga,
kamioné t& llojeve t& ndryshme, skela té larta, etj do té pérdoren dhe
b.  né ményré qé t& mos démtojé kalimtarét e rastit, objektet pérreth, trafikun etj.

8.9 Kontraktuesi do t& jeté pérgjegjés pér siguring e t& gjitha aktiviteteve né vend punim.

Neni 9 Personeli

9.1 Kontraktuesi duhet t& punésoj personel kyg dhe t& pérdor pajisje t& identifikuara né tender e tij, pér t& kryer
pun€ ose personel tjetér dhe pajisje t& aprovuara nga menaxheri i projektit. Menaxheri i Projektit do t& aprovoj
¢do zévendésim t& propozuar t& personelit kyg dhe pajisjeve vetém nése kualifikimet e tyre pérkatése, ose
karakteristikat jang né thelb t& barabarta ose mé t& miré se ato t& propozuara gjaté tenderit.

Neni 10 Siguria e ekzekutimit

10.1 Kontraktuesi do t&, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kcntraktues me
siguri pér ekzekutim (& ploté dhe t& mire t& kontratés. Shuma e sigurisé do t& saktésohet né KVK. Siguria e
ekzekutimit do t& ndalet nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje q& &shté pasojé e
mosekzekutimit t& ploté dhe t& duhur t& obligimeve kontraktore nga ana e Kontraktuesit.

10.2 Sigurimi do t& vazhdoj t& mbetet i vlefshém 30 dité pas 1&shimit t& Certifikatés sé Pranimit te Pérkohshém.

10.3 Siguria e ekzekutimit t& kontratés do t& jeté né formén e dhéné né pjesén 1V t& kontratés.



Neni 11 Pérgjegjésia dhe Sigurimi i Kontraktuesit

11.1 Nga data e fillimit e deri sa t& I&shohet Certifikata ¢ Korrigjimit t& Defekteve, rreziget e 1&ndimeve
personale, vdekja, dhe humbja ose démtimi i pronés (pérfshiré, pa kufizim, Punét, Impiantet, Materialet, dhe
Pajisjet) jan& rreziget e Kontraktuesit dhe pronés s¢ afért.

11.2 Kontraktuesi duhet t& siguroj njé sigurim nga dita fillimit t& punimeve deri né fund t& periudhés garantuese
t& defekteve né shumat e pércaktuara né KVK pér ngjarjet e méposhtme € cilat jané pér shkak t& rrezigeve té
Kontraktuesit:

(a) humbje ose démtim i Punéve, Impianteve dhe Materialeve;

(b) humbje ose démtim i Pajisjeve;

(¢) humbje ose démtim i pronés (pérve¢ Punéve, Impianteve, Materialeve dhe Pajisjeve) né lidhje me
Kontratén; dhe

(d) démtim ose vdekje e personelit te tij.

11.3 Kontraktuesi brenda 15 ditéve pas nénshkrimit t& kontratés duhet t’i dérgojé Autoritetit Kontraktues
policén dhe certifikatén pér sigurim qé ka pér qéllim kompensimin ¢ nevojshém pér t& siguruar humbjen apo
démet e pésuara.

11.4 Né qofté se kontraktuesi nuk ofron njé sigurim t& till¢ atéheré kontrata do t& konsiderohet e anuluar dhe
kontraktuesi do t& pérjashtohet nga pjesémarrja né aktivitetet e prokurimit pér jo mé pak se njé vit.

11.5 Ng qofté se ekzistojné arsye t& mjaftueshme dhe bindése pér zgjatjen e afatit t& ofrimit t& certifikatés mbi
sigurim, Autoriteti Kontraktues mund t& zgjasé afatin e caktuar pér dorézimin e certifikatés mbi s’gurimin ose te
eliminojé sigurimin dhe t& zbresé ¢gmimin e shpérblimit nga fitimi i kontraktuesit.

Neni 12 Programi

12.1 Brenda kohés se specifikuar ne KVK, kontraktuesi do t’i dorézojé Menaxherit t& Projektit njé program pér
miratim. Programi do te pérmbaje se paku me se vijon: ményrén se si Kontraktuesi propozon ekzekutimin ¢
punéve, afatin kohor qe kérkohet pér dorézim dhe miratim te vizatimeve, metodat e pérgjithshme qe do ti
zbatoje, dhe afatin kohor pér secilin aktivitet t& specifikuar.

12.2 Nése menaxheri i projektit pér me tepér kérkon modifikime ne programin e punéve né kuadér t& punéve t&
kontraktuara, kontraktuesi duhet ta rishikojé edhe njéheré programin dhe t’ia kthejé prapé Menaxherit t&
projektit. Kontraktuesi do t& azhurnoj Programin né intervale jo mé& shumé se periudha e pércaktuar né KVK.

12.3 Pér ¢do pakénagési apo mosmarréveshje né lidhje me modifikimin e programit, kontraktuesi do t& sigurojé
argument me shkrim Menaxherit t& Projektit.

12.4 Paragqitja ¢ programit té tillé, duke pérfshiré ¢do shtesé nga menaxheri i projektit nuk do t& zvogéloj ose t&
rris detyrimet e kontraktuesit sipas punéve té kontraktuara, si dhe ¢do modifikim t& pérfshiré né programin e
punimeve nuk do t& rezultojé né ndonjé pagesé shtesé pér kontraktuesin, nése kjo ka ndodhur si pasojé e
neglizhencés s¢ kontraktuesit gjaté pérpilimit t& programit.

Neni 13 Siguria né vend punishte

13.1 Kontraktuesi do t& keté t& drejtén & ndaloj qasjen n& vend-punishte pér ¢do person i cil: nuk &shté i
pérfshiré né zbatimin e kontratés, me pérjashtim té personave t& autorizuar nga Autoriteti Kontraktues.

13.2 Kontraktuesi do t& sigurojé siguriné n& vend-punishte gjaté gjithé periudhés s& ekzekutimit che do & jeté
pérgjegjés pér t& marré hapat e nevojshém, né interes t& punonjésve té tij, agjentéve te Autoritetit Kontraktues
dhe paléve t& treta, pér t& parandaluar ¢do humbje ose aksident i cili mund t& rezultojé nga kryerja e punéve.

13.3 Kontraktuesi do t& marré t& gjitha hapat ¢ domosdoshme, pér pérgjegjésiné e tij dhe me shpenzimet e tij,
pér t& siguruar qé strukturat dhe instalimet ekzistuese mbrohen, ruhen dhe mirémbahen. Ai do t& jeté pérgjegjés
pér sigurimin, me shpenzimet e tij, ndrigimin, siguring, skermén dhe pajisjet e sigurisé te cilat jané t& nevojshme
pér zbatimin e duhur t& detyrave ose q& me arsye mund t& kérkohen nga Autoriteti Kontraktues

Neni 14 Ndérhyrja me trafikun

14.1 Kontraktuesi do t& sigurojé qé punimet dhe instalimet nuk shkaktojné déme, ose pengojné trafikun né,
lidhjet ¢ komunikimit t& tilla si rrugét, hekurudhat, rruge ujore dhe aeroporte. Ai, né vecanti, do t& marré
parasysh kufizimet ne peshé kur zgjedh rrugét dhe automjetet.



14.2 Cdo masé te veganté t& cilén Kontraktuesi e konsideron t&é nevojshme, ose éshté kérkuar nga Autoriteti
Kontraktues me qéllim t& mbrojtjes apo pér té pérforcuar pjesét e rrugéve, urave, do t& bartet ne shpenzime t&
Kontraktuesit, pa marre parasysh se ato kryhen nuk ato kryhen nga Kontraktuesi. Kontraktuesi duhet t& njoftojé
Autoritetin kontraktues pér ¢farédo masa t& veganta q€ ai synon t& ndérmarré para se kryej ato. Riparimet ¢
démit te shkaktuara né rrugé, ura nga transporti i materialeve apo pajisjeve do t& jeté né shpenzime t&
Kontraktuesit.

Neni 15 Tatimi

15.1 Kontraktuesi &shté pérgjegjés pér t& gjitha tatimet dhe detyrimet doganore né pérputhje me Ligjin e
Republikés se Kosovés.

15.2 T€ gjitha tatimet dhe detyrimet tjera doganore konsiderohet se jané pérfshiré né ¢mimin e kontraktuar.

15.3 Menaxheri i Projektit do t& harmonizojé ¢mimin e kontraktuar nése konstaton se ka ngritje t& tatimeve dhe
detyrimeve doganore brenda datés prej 28 ditésh para dorézimit t& tenderit dhe datés sé fundit t& vértetimit t&
pérfundimit t& punéve.

15.4 Menaxheri i Projektit nuk do t& lejojé ndryshimin e ¢mimit t&€ kontraktuar pér shkak t& ngritjes s tatimeve
dhe/ose ngritjes se detyrimeve doganore né qofié se kjo ka ndodhur gjaté kohés sa ka qené né vonesé
kontraktuesi.

Neni 16 Kostoja ¢ Riparimeve

16.1 Humbja ose démtimi i Punéve ose Materialeve qé do té pérfshihen né Punét né mes t& Datés s¢ fillimit dhe
né fund t& periudhés s¢ Korrigjimit t& Defekteve do té rregullohet nga Kontraktuesi né koston e Kontraktuesit
nése humbja ose démtimi lind nga aktet ose mosveprimet e Kontraktuesit.

FILLIMI DHE VONESAT
Neni 17 Fillimi i punéve

17.1 Kontraktuesi do t& filloj punét brenda afatit kohor t& specifikuar né KVK.

17.2 Kontraktuesi do t& ndértoj dhe instaloj Punét n& pajtim me Specifikimet dhe Vizatimet dhe Punét do t&
kryhen né pajtim me Programin e dorézuar nga Kontraktuesi, i pérditésuar me miratimin e Menaxherit t&
Projektit, dhe do t& plotésoj ato brenda afatit kohor t& specifikuar ng¢ KVK.

Neni 18 Zgjatja e periudhés sé ekzekutimit

18.1 Kontraktuesi mund t& kérkojé zgjatje t& periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet,
ose pritet se do t& vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues ka déshtuar t’i plotésojé obligimet e veta sipas kontratés;
b) Forca madhore t& pérkufizuara si né Nenin 38;

18.2 Brenda 15 ditésh pasi ka kuptuar se mund t& keté vonesé, Kontraktuesi duhet ta lajméroj& Autoritetin
Kontraktues se ka pér qéllim t& b&jé kérkes€ pér zgjatje t& periudhés sé realizimit pér t& cilén ai konsideron se
ka t& drejt& dhe, pérveg nése ka ndonjé marréveshje tjetér ndérmjet Kontraktuesit dhe Autoritetit Kontraktues,
brenda 30 ditésh i jep Autoritetit Kontraktues té dhéna gjithépérfshirése ashtu qé t& mund t& kontrollohet
kérkesa.

18.3 Brenda 30 ditésh pas pranimit te detajeve sipas Nenit 18.2 Autoriteti Kontraktues do ti lejojé me shkrim
Kontraktuesit kété zgjatje t& periudhés sé realizimit nése mund té arsyetohet, ose né ményré prospektive ose
retrospektive, ose ta informojé Kontraktuesin qé nuk i &shté dhéné e drejta pér zgjatje t& periudhés.

Neni 19 Démet e likuiduara

19.1 Kontraktuesi do t& paguaj démet e likuiduara Autoritetit Kontraktues né normén ditore t& cekur né KVK
pér ¢do dité qé Data e Pérfundimit &shté me voné se Data e Kérkuar e Pérfundimit. Shuma totale e démeve té
likuiduara nuk duhet t& tejkaloj shumén e pércaktuar né KVK. Autoriteti Kontraktues mund té zbres démet e
likuiduara nga pagesat pér shkak t& Kontraktuesit. Pagesa e démeve t& likuiduara nuk do t& ndikoj ng detyrimet
e Kontraktuesit.

19.2 Nése Autoriteti Kontraktues ka fituar t& drejtén e vlerés maksimale né bazé t& nenit 19.1 ai mundet, pasi ta
njoftojé Kontraktuesin:



(a) konfiskojé garancing e realizimit; dhe / ose

(b) t& ndérpresé kontratén; dhe

(c¢) t& hyjé né nj& kontraté me njé palé t& treté n& koston e Kontraktuesit pér ofrimin e bilancit t&
punimeve.

MATERIALET DHE MJESHTERITE
Neni 20 Regjistri i punés

20.1 Njé regjistér i punés do t&, pérve¢ kur parashikohet ndryshe nga KVK, mbahen né vend-punishte nga ana e
Kontraktuesit, i cili do t& mbaje t& paktén informacionin ¢ méposhtém:

kushtet ¢ motit, ndérprerjet ¢ punés qe detyrohen nga moti me shi, orét ¢ punés, numrin dhe llojin e punétoréve
t€ punésuar né vend-punishte, materialet e furnizuara, pajisjet né pérdorim, pajisjet jo né gjendje pune, testet e
kryera né vend, mostrat e dérguara, rrethanat e paparashikuara si dhe urdhrat dhéne Kontraktuesit;

deklaratat e holl&sishme & t& gjitha elementeve sasiore dhe cilésore t& punés sé béré dhe furnizimet e dorézuara
dhe t& pérdorura, t& afta pér tu kontrolluar né vend-punishte dhe t& réndésishme né llogaritjen e pagesave qe
duhet bere Kontraktuesit.

20.2 Shénimet e béra né regjistrin e punés, si pune ne progres, duhet t& nénshkruhen nga Autoriteti Kontraktues
dhe t& bashké-nénshkruhen nga Kontraktuesi ose pérfagésuesi i tij. Nése Kontraktuesi refuzon, ai do t&
komunikojé piképamjet e tij ndaj Autoritetit Kontraktues né afat prej 15 ditésh pas datés né t& cilén jang
regjistruar te dhénat apo deklaratat kundérshtuese. Nése Kontraktuesi déshton qe t& nénshkruajé ose t& paraqesé
piképamjet e tij brenda periudhés s¢ lejuar, do té konsiderohet se Kontraktuesi pajtohet me shénimet e
paraqitura né regjistér. Kontraktuesi mund & shqyrtojé regjistrin e punés n& ¢do kohé& dhe mund, pa hequr
dokumentin, t& b&jé ose t& marr njé kopje t& shénimeve t& cilat ai i konsideron t& nevojshme pér informacionin e
tij.

20.3 Sipas kérkesés, Kontraktuesi do ta sigurojé Autoritetin Kontraktues me informacionin e duhur pér té
mbajtur regjistrin ¢ punés né ményrén e duhur.

Neni 21 Origjina dhe cilésia e punimeve dhe materialeve

21.1 Punét, komponentét dhe materialet do t& jené n& pérputhje me specifikimet, vizatimet, sondazhet, modelet,
mostrat, strukturat dhe kérkesat tjera n& kontraté dhe do t& mbahen né dispozicion t& Autoritetit kontraktues pér
qéllime identifikimi gjaté gjithé periudhés sé realizimit.

21.2 T€ gjitha pranimet teknike preliminare do t& jené objekt i njé kérkese t& dérguar nga Kontraktuesi tek
Autoriteti Kontraktues. Kérkesa duhet ti referohet numrit te kontratés, numrin ¢ Lotit dhe vendin ku do te
zhvillohet pranimi i tillé, sipas rastit. Komponentét dhe materialet e specifikuara né kérkesé duhet té
certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim para se t& inkorporohen né pune.

21.3 Edhe nése jané pranuar teknikisht materialet apo artikujt q&é do t& pérfshihen né pune ose né prodhimin e
komponentéve, ato mund t& refuzohen dhe duhet t& z&évendésohen menjéheré nga Kontraktuesi nése ndonjé
kontrollim tjetér zbulon defekte ose gabime. Kontraktuesit mund t'i jepet mundésia t'i riparojé dhe t'i
pérmirésojé materialet dhe artikujt q& jané refuzuar, por kéto materiale dhe artikuj do t& pranohen pér
inkorporim né pune vetém nése jané riparuar.

Neni 22 Inspektimi dhe testimi

22.1 Autoriteti Kontraktues do t& eméroj “Menaxherin e Projektit”, t& cekur né KVK, i cili do t& jet& pérgjegjés
pér mbikéqyrjen e ekzekutimit t& punéve gjaté téré kohés, duke filluar q& nga dita e paré e fillimit t€ punéve e
deri né& skadimin ¢ periudhés garantuese (& defekteve dhe pér raportim tek Autoriteti Kontraktues.

22.2 Qéllimi i mbikéqyrjes éshté té kontrollojé cilésingé e punéve dhe cilésing ¢ materialeve té pérdorura né
pajtim me specifikimet teknike té réna dakord.

22.3 Kontraktuesi do t& sigurojé q& komponentét dhe materialet te dorézohen né kohé né vend pér ti lejuar
autoritetit kontraktues qe t& vazhdojé me pranimin ¢ komponentéve dhe materialeve. Kontraktuesi konsiderohet
se ka vlerésuar plotésisht véshtirésité q¢ mund ti hasé né kété aspekt, dhe nuk do ti lejohet q& t&€ paraqesé
ndonjé arsye pér vonesé né pérmbushjen e detyrave.

22.4 Autoriteti kontraktues do t& keté & drejté, ose nga veté ose agjentit e tij, qe t& inspektojé, kontrollojé, masé
dhe testojé komponentét, materialet, dhe mjeshtéring, dhe t& kontrollojé progresin e pérgatitjes, fabrikimit apo



prodhimit t& ¢farédo artikulli q& pérgatitet, fabrikohet ose prodhohet pér ofrimin e sipas kontratés, né ményré qé
t& pércaktojé nése komponentét, materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do t& b&het né
vendin e prodhimit, fabrikimit, pérgatitjes ose né vend-punishte ose né ndonjé vend tjetér, si¢ mund té&
specifikohet né kontraté.

22.5 Nése komponentét dhe materialet i kané kaluar testet, Autoriteti kontraktues do ta njoftojé Kontraktuesin
ose do te miratojé certifikimin e procedurés lidhur me kété.

22.6 Nése Autoriteti Kontraktues dhe Kontraktuesi nuk pajtohen pér rezultatet e testit, secili do t& japé njé
deklaraté pér piképamjet e tij ndaj tjetrit brenda 15 ditéve pas ngritjes se mosmarréveshjes s¢ tillé. Autoriteti
kontraktues ose Kontraktuesi mund t& kérkojné q& kéto teste t& pérsériten né té njéjtat kushte dhe rrethana, ose
nése ndonjéra palé kérkon, nga njé ekspert qe zgjidhet me pélgimin e pérbashkét. T€ gjitha raportet e testimit do
t'i dorézohen autoritetit kontraktues i cili do t'i komunikojé rezultatet e kétyre testeve pa vonesé te Kontraktuesi.
Rezultatet e ri-testimit do t& jené pérfundimtare. Kostoja e ri-testimit do té bartet nga pala piképamja e t& cilit
déshmohet se éshté gabim nga ri-testimit.

Neni 23 Paralajmérim i hershém

23.1 Kontraktuesi pa humbur kohé do t¢ informojé Menaxherin e Projektit, né qofté se véren ndonjé gabim apo
léshim né skica (vizatime) apo edhe né& specifikim gjaté kryerjes sé punéve duke ia térhequr vérejtjen se ato
mund t& ndikojné me vone né kualitetin e punéve.

23.2 Nése Menaxheri i Projektit véren ekzistimin e disa gabimeve apo léshimeve, qofshin ato ne skica apo ne
specifikim teknik, ai/ajo do t’i evitoj menjéheré dhe do t’i konsideroj pasojat.

23.3 Nése palét ne kontrate vlerésojné se ndérrimet substanciale te punéve jang bere te nevojshme pér shkak te
gabimeve te tilla ose te pérjashtimeve te cilat substancialisht ndikojné ne ¢mimin e kontratés, atéheré
Menaxheri i Projektit né bashképunim me autoritetin kontraktues do te korrigjojné dhe kompensojné situatén
sipas Ligjit te Prokurimin Publik.

PAGESAT
Neni 24 Pagesa
24.1 Pagesat do t& b&hen né& Euro.

24.2 Pagesat do t& rregullohen pér zbritje pér pagesat paradhénie dhe té mbajtjes. Autoriteti Kontraktues duhet té paguaj
Kontraktuesit shumén e certifikuar nga Menaxheri i Projektit brenda 30 ditéve nga data e ¢do certifikate. Nése Autoriteti
Kontraktues bén njé pagesé me vonesé, Kontraktuesit do ti paguhet interes pér pagesé me vonesé né pagesén e ardhshme.
Interesi do té llogaritet nga data né té cilén pagesa duhet té ishte béré, deri né datén kur pagesa éshté béré me vonesé, e
rregulluar sipas bankave vendase pér kredi né sektorin e ndértimit.

243 Artikujt e Punéve pér té cilat nuk &shté dhéné normé apo ¢mim nuk do t& paguhen nga Autoriteti
Kontraktues dhe do t& konsiderohen t&€ mbuluara nga normat dhe ¢mimet tjera né Kontraté.

24.4 Pagesat qe duhet te b&hen sipas faturés se léshuar nga Kontraktuesi do t& béhen né llogariné bankare t&
dhéné né Pjesén V, Identifikimi Financiar, i késaj kontrate q& e plotéson Kontraktuesi. I njéjti formular, qé i
bashkéngjitet kérkesés pér pagesé, duhet t& pérdoret pér t’i raportuar ndryshimet né llogariné& bankare.

Neni 25 Paramasa dhe Parallogaria

25.1 Paramasa dhe parallogaria duhet t&€ pérmbajné pajisje pér ndértim, instalim, testim, dhe punén e
komisioneve qe duhet t& kryhet nga ana ¢ Kontraktuesit. Paramasa dhe parallogaria pérdoret pér t& llogaritur
¢mimin ¢ kontratés. Kontraktuesi do t& paguhet pér sasiné ¢ punés sé kryer né normén ¢ Paramasés dhe
Parallogarisé pér ¢do artikull.

25.2 N& rast t& kontratés paushallé, Pérshkrimi i Aktivitetit duhet t& pérmbaj aktivitetet me ¢mim pér punét e
kryera nga ana ¢ Kontraktuesit. Pérshkrimi i Aktivitetit pérdoret pér monitorim dhe kontroll t& kryerjes s¢
aktiviteteve né bazé t& t& cilave Kontraktuesi do t& paguhet. Nése pagesa pér Materiale né vend punim do t&
béhet veg e veg, Kontraktuesi do té& tregoj shpérndarjen e Materialeve né vend punim vegmas né Pérshkrimin e
Aktivitetit.

Neni 26 Parapagimi

26.1 Autoriteti Kontraktues do t& b&jé pagesé paradhénie Kontraktuesit t& shumave t& pércaktuara né KVK nga data e
caktuar né KVK kundér dispozités nga Kontraktuesi i nj¢ Garancioni t¢ Pakushtézuar Bankar né njé formé t&



pranueshme pér Autoritetin Kontraktues n¢ sasi dhe valuté t¢ barabarté me parapagim. Garancia do té mbetet né fuqi deri
sa t& behet pagesa e par€, por shuma e garancisé duhet té reduktohet né ményré progresive nga shuma qé paguhet nga
Kontraktuesi. Interesi nuk do t& paguhet pér parapagim.

26.2 Kontraktuesi do t¢ pérdorin parapagimin vetém pér té paguar Pajisjet, materialet dhe shpenzimet e tjera t& nevojshme
posagérisht pér kryerjen e punéve. Kontraktuesi duhet t& déshmoj se pagesa paradhénie &shté pérdorur né kété ményré me
furnizim t& kopjeve té faturave ose dokumenteve t& tjera pér Menaxherin e Projektit.

26.3 Parapagim do t&¢ paguhet duke zbritur shuma proporcionale nga pagesat pérndryshe pér shkak té Kontraktuesit, pas
orarit t& pérqindjeve t¢ pérfunduar t& Punéve né bazé t& pagesés.

Neni 27 Mbajtja e Parasé

27.1 Shuma, e specifikuar né KVK, do t& ndalet nga ¢do pagesé e Kontraktuesit deri né pérfundim e téré té
Punéve. Kjo shume ne asnjé rast nuk do te tejkaloj 10% e vlerés totale te kontratés origjinale. Kontraktuesi
mund t€ z&vendésoj paraté e mbajtura me garancion bankar “me kérkesg”.

27.2 Shuma e mbajtur ose garancia e mbajtjes do t& paguhet brenda 30 ditésh nga dita e 1éshimit te deklaratés s&
llogarisé pérfundimtare té referuar né Nenin 29.

Neni 28 Vértetimet e pagesés

28.1 Kontraktuesi do t’i dorézoj& Menaxherit t& projektit raportet mujore t& gmimeve t& vlerésuara té punéve té
pérfunduara me minus shumén kumulative t& vértetuar mé paré.

28.2 Menaxheri i Projektit do ta kontrollojé punén e kryer t& kontraktuesit pér t& vértetuar cilésing e punés dhe
vérteton shumén qé& duhet t’i paguhet kontraktuesit.

28.3 Vlera e punés sé kryer do t& pércaktohet nga Menaxheri i Projektit.
28.4 Vlera ¢ punés sé¢ pérfunduar pérfshin:

a) Ng& rastin ¢ Kontratés s¢ Paramas&s dhe Parallogarisé, vlerén e sasisé sé punés né Paramasé dhe
Parallogari qé &shté pérfunduar; ose

b) Ng& rast t& kontratés paushallé, vlera e punés sé ekzekutuar do t& pérbé&j vlerén e aktiviteteve t&
pérfunduara n¢ Pérshkrimin e Aktivitetit.

28.5 Vlera e punés sé pérfunduar pérfshin vlerésimin e ndryshimeve dhe shkageve pér kompensim.

Neni 29 Llogaritja pérfundimtare

29.1 Kontraktuesi jo mé voné se 90 dité pas [&shimit t& certifikatés pérfundimtare té pranimit, do t& dorézojé tek
Menaxheri i Projektit njé draft te deklaratés se llogarisé pérfundimtare me dokumentet mbéshtetése gé tregojné
né detaje vlerén e punés sé béré né pérputhje me kontratén, s¢ bashku me t& gjitha shumat e métejshme (& cilén
Kontraktuesi konsideron se duhet paguar sipas kontratés, né ményré q¢ Menaxheri i Projektit t& pérgatis
deklaratén e llogarisé pérfundimtare.

29.2 Brenda 30 ditéve pas pranimit t& draft-deklaratés se llogarisé pérfundimtare dhe t& gjithé informacionit t&
kérkuar né ményré t& arsyeshme pér verifikimin e saj, Menaxheri i Projektit do t& pérgatis¢ deklaratén e
llogarisé pérfundimtare, e cila pércakton:

a) Shumen e cila sipas opinionit te tij duhet ti paguhet sipas kontratés; dhe

b) pas evidentimit te shumave te paguara paraprakisht nga Autoriteti Kontraktues dhe i t& gjitha shumave
té cilat i takojné Autoritetit Kontraktues sipas kontratés, bilanci, nése ka, nga Autoriteti Kontraktues
tek Kontraktuesi, ose nga Kontraktuesi tek Autoriteti Kontraktues, si¢ mund te jete rasti.

29.3 Menaxheri i Projektit do t& 1&shoje te autoriteti kontraktues ose te pérfagésuesi i tij i autorizuar, dhe te
Kontraktuesi, deklaratén e llogarisé pérfundimtare ge paraget shumen pérfundimtare pér (& cilén duhet paguar
Kontraktuesi né bazé t& kontratés. Autoriteti kontraktues ose pérfaqésuesi i tij i autorizuar dhe Kontraktuesi
duhet t& nénshkruajné deklaratén e llogarisé pérfundimtare, si njé njohje e vlerés sé ploté dhe pérfundimtar t&
punés sé& realizuar sipas kontratés dhe menjéheré do t& dorézojé njé kopje t& nénshkruar t&¢ Menaxherin ¢
Projektit.



Neni 30 Shkagqet pér kompensim

30.1 Shkagqe pér kompensim konsiderohen ngjarjet si né vijim:

(a) Autoriteti Kontraktues nuk lejon gasje né njé pjesé t& vend ndértimit data e posedimit ¢ specifikuar né
KVK.

(b) Menaxheri i Projektit urdhéron shtyrje pa dhéné llogari pér kété, ose vonohet apo nuk i jep skicat
(vizatimet, specifikacionet) apo udhézimet ¢ duhura pér kryerjen e punéve t& kontraktuara n¢ afatin ¢
caktuar si né kontraté.

(c) Menaxheri i Projektit urdhéron kontraktuesin gé t’i zbulojé ose kryejé testet né punén pérfundimtare, €
cila mandej zbulohet se nuk ka pasur defekt.

(d) Kontraktuesit tjeré, autoritetet publike, shérbimet komunale ose Autoriteti Kontraktues shkaktojné
vonesé apo shpenzime shtes¢ pér Kontraktuesin.

(e) Parapagimi vonohet.

(f) Menaxheri i Projektit pa arsye t& justifikuar vonohet né& l&shimin e vértetimit pér pérmbushje t&
kontratés.

(g) Kontraktuesi has né pengesa pér kryerjen e aktiviteteve t& punéve t&é kontraktuara té cilat pengesa nuk
jang pér shkak t& joprofesionalizmit t& Kontraktuesit.

30.2 Nése njé ngjarje e tillé ndodh, atéheré Cmimi i Kontratés do t& rregullohet po ashtu.

PRANIMI DHE PERGJEGJiESIA MBI DEFEKTET
Neni 31 Parimet e pérgjithshme

31.1 Verifikimi i punéve nga Autoriteti Kontraktues me qéllim t& pranimit t& p&rkohshém ose final do &
béhet né prani t&¢ Kontraktuesit. Mungesa e kontraktuesit nuk do té jeté pengesé pér verifikimin me kusht q&
Kontraktuesi te jete informuar prej t& paktén 30 ditéve para datés s¢€ verifikimit.

Neni 32 Testet pér pérfundimin

32.1 Punét nuk do t& pranohen deri sa te jene kryer verifikimet dhe testet e caktuara ne shpenzime té
Kontraktuesit. Kontraktuesi duhet t& njoftojé Autoritetin Kontraktues pér datén né t& cilén verifikimi dhe testet
(& tilla mund t& fillojné&.

32.2 Punét te cilat nuk plotésojné kushtet e kontratés, duhet, nése kérkohet, t& shkatérrohen dhe rindértohen nga
kontraktuesi ose te riparohen, sipas kérkesés sé Autoritetit Kontraktues, pérndryshe kjo do t& béhet pas njoftimit
t& duhur né& shpenzime t& Kontraktuesit, me urdhér t& Autoritetit Kontraktues.

Neni 33 Pranimi i pérkohshém

33.1 Punimet do t& merren pérsipér nga Autoriteti kontraktues kur t& kené kaluar né ményré té kénagshme testet
pér pranim dhe te jete [&shuar, ose konsiderohet te jete léshuar, njé certifikaté e pranimit t& pérkohshém.

33.2 Kontraktuesi mund t& aplikoj€, duke njoftuar Autoritetin Kontraktues, pér njé certifikaté t& pranimit t&
pérkohshém jo mé herét se 15 dité para se punét, sipas mendimit te Kontraktuesit, te jene t& gatshme pér pranim
t& pérkohshém. Autoriteti kontraktues brenda 30 ditésh pas pranimit t& aplikacionit t& Kontraktuesit ose:

a) t’i léshojé kontraktuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues
duke théng, nése kjo &shté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén
sipas mendimit t& tij jan& pérfunduar punét né pajtim me kontratén dhe jané t& gatshme pér pranim t&
pérkohshém; ose

b) & refuzojé aplikacionin, duke i dhéng arsyet ¢ tij dhe duke specifikuar veprimin & cilin, sipas
mendimit & tij i kérkon nga Kontraktuesi pér ta léshuar certifikatén.

33.3 Nése autoriteti kontraktues nuk arrin ose & 18shojé certifikatén e pranimit t& pérkohshém ose t& refuzojé
furnizimet brenda njé periudhe prej 30 ditésh, ai do t& konsiderohet se ka I&shuar certifikatén né ditén e fundit t&
asaj periudhe.

33.4 Pas pranimit t& pérkohshém t& punéve, Kontraktuesi i ¢monton dhe i heq strukturat ¢ pérkohshme dhe
materialet qé¢ nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashiu do t& heqé
ndonjé mbeturing apo pengesé dhe do & b&jé ndonjé ndryshim t& gjendjes sé vendit t& pranimit sig kérkohen né
kontraté.



Neni 34 Pérgjegjésia mbi Defektet

34.1 Kontraktuesi do t& jeté pérgjegjés pér ménjanimin ¢ defekteve, ose démeve, né ndonjé pjesé te punéve &
cilat mund t& shfagen apo shfagen gjaté periudhés se defekteve dhe te cilat lindin nga ose:

a) pérdorimin i impiantit ose materialeve t& démtuara ose mjeshtéria ose dizajni i gabueshme i
Kontraktuesit; dhe / ose
b) ¢do veprim apo mosveprim i Kontraktuesit gjaté periudhés se defekteve.

34.2 Kontraktuesi me shpenzime t& veta do ta pérmirésojé defektin ose démin sa mé shpejt t& jeté e mundur.
Periudha mbi pérgjegjésiné e defekteve pér té gjitha z&€vendésimet ose rinovimet do te filloj nga data kur
zévendésimi ose rinovimi &shté béré pér kénaqésing ¢ mbik&qyrésit. Nése kontrata mundéson pranim té&
pjesshém, periudha e defekteve do té vazhdohet vetém pér até pjesé t&€ punimeve e cila &shté ndikuar nga
ndérrimi apo rinovim.

34.3 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé pérmendur, autoriteti kontraktues ose
menaxheri i projektit do ta njoftojné Kontraktuesin. Nése Kontraktuesi nuk arrin t& korrigjoj njé defekt ose njé
dém brenda afatit kohor t& pércaktuar né njoftim, autoriteti kontraktues mund t&:

a) t& kryejé veté pune, ose t& punésojé diké tjetér pér kryerjen e punimeve, né rrezik dhe kosto te
Kontraktuesit, né t& cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga pagesat e
pritura ose nga garancité q¢ mbahen ndaj Kontraktuesit ose nga t& dy; ose

b) t& ndérpresé kontratén.

34.4 Né raste urgjente, kur kontraktuesi nuk mund (& arrihet menjéheré ose, pasi &shté arritur, nuk &shté né
giendje g¢ t& marré masat e nevojshme, autoriteti kontraktues ose Menaxheri i projektit mund t& kryejn& punén
né kurriz t& Kontraktuesit. Autoriteti kontraktues ose Menaxheri i projektit duhet té informojé sa mé shpejt qé té
jeté e mundur Kontraktuesin pér veprimin e marré.

34.5 Periudha e pérgjegjésisé se defekteve do t& parashihet né KVK dhe specifikimet teknike. Nése kohézgjatja
e periudhés s& pérgjegjésisé se defekteve nuk &shté e specifikuar, ajo do t& jet¢ 365 dité. Periudha e
Pérgjegjésisé se defekteve do té fillojé né datén e pranimit t& pérkohshém.

Neni 35 Pranimi pérfundimtar

35.1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t&
periudhés sé fundit, dhe atéheré kur t& jené zgjidhur t& gjitha defektet apo démet, autoriteti kontraktues do t’i
léshojé Kontraktuesit njé certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur
datén né t& cilén Kontraktuesi i ka plotésuar obligimet e tij sipas kontratés dhe né ményré t& tillé qé autoriteti
kontraktues t& jeté i kénaqur. Certifikata pérfundimtare ¢ pranimit do t& léshohet nga autoriteti kontraktues
brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjéheré pasi riparimet eventuale q& jang kérkuar
sipas Nenit 34 t& jené pérfunduar né ményré & tillé qé & jeté i kénaqur autoriteti kontraktues.

35.2 Punét nuk do t& konsiderohen se jané realizuar plotésisht derisa t& jeté nénshkruar certifikata pérfundimtare
e pranimit nga Menaxheri i Projektet dhe te jete dorézuar tek autoriteti kontraktues, ¢ njé kopje tek
Kontraktuesi.

35.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Kontraktuesi dhe autoriteti kontraktues do t&
mbeten t& detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit t& certifikatés
pérfundimtare t& pranimit dhe t& cilat kané mbetur t& parealizuara né kohén kur léshohet certifikata
pérfundimtare e pranimit. Natyra dhe masa e obligimeve té tilla do t& pércaktohen duke iu referuar dispozitave
t& kontratés.

SHKELJA E KONTRATES DHE SHKEPUTJA

Neni 36 Shkelja e kontratés

36.1 Pala ka shkelé& kontratén nése nuk arrin t& shlyejé ndonjé nga obligimet e veta me kontrat&.
36.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do t& keté t& drejté pér kéto kompensime:

a) démet; dhe/ose
b) ndérprerjen e kontratés.

36.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund t€ jené:

10



a) déme t€ pérgjithshme; ose
b) déme &€ likuidueshme.

36.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave té parapara né kété nen do
t& zbatohen duke u zbritur nga shumat q& duhet t’i paguhen Kontraktuesit, nga depozita, ose me pagesé nga
siguria

Neni 37 Shképutja e kontratés

37.1 Autoriteti Kontraktues ose Kontraktuesi mund t& shképus Kontratén né qofté se pala tjetér shkakton njé
shkelje themelore t& Kontratés.

37.2 Shkelja themelore e kontratés do t& pérfshijné, por nuk do t& kufizohet né:

a. Kontraktuesi ndérprené punén pér 15 dité rresht pa qené e pérfshiré kjo ndérprerje né programin e
punés si dhe pa autorizim t& menaxherit t& projektit;

b. Menaxheri i projektit urdhéron Kontraktuesin pa arsye t& justifikuar t& ndérpresé apo pezullojé
aktivitetin e punéve t& kontraktuara pér mé shumé se 15 dité pune; ose marréveshjet e arritura mbi
pagesat pér shkak té kontraktuesit pér kosto t& vonesés;

c. Autoriteti Kontraktues ose Kontraktuesi falimenton apo hyn né likuidim tjetér nga rindértimi ose
shkrirja;

d. Pagesa e vértetuar nga Menaxheri i Projektit, nuk paguhet nga Autoriteti Kontraktues brenda 30 ditésh
nga data e certifikatés sé¢ Menaxherit t& Projektit;

e. Menaxheri i Projektit njofton se mos korrigjimi i defekteve &shté shkelje e kontratés dhe Kontraktuesi
nuk arrin t’i korrigjoj brenda 30 ditéve t& pércaktuara nga ana ¢ Menaxherit t& Projektit;

f.  Kontraktuesi vonohet né pérmbushjen e kontratés pér numrin e ditéve pér t& cilat shuma minimale e
démeve t& likuiduara mund t& paguhet.

37.3 Kur pala tjetér kontraktuese bén shkelje t& kontratés pér raste & tjera nga ato t& parapara me Nenin 37.2,
Menaxheri i Projektit do t& vlerésojé nése shkelja materiale e kontratés paraget bazé pér shképutje t& kontratés.

37.4 Nése pér shkak t& fajit t& palés s¢ treté krijohen rrethana emergjente objektive dhe kjo e pengon
pérmbushjen ¢ detyrimeve t& kontratés, Menaxheri I Projektit me pélqimin e Kontraktuesi do t& pérfundoj
vazhdimésiné e pérmbushjes s¢ punéve sa mé& pare q¢ &shté e mundur. Menaxheri i Projektit do t& b&jé
vlerésimin e punés s¢ kryer pjesérisht, do t& kérkojé nga kontraktuesi t& largohet nga zona e punés dhe ta 1éné
até¢ né njé gjendje t& miré. Menaxheri i Projektit duhet t& paguajé kontraktuesin pér punét e kryera deri né
momentin e marrjes sé njoftimit me shkrim pér ndérprerje.

37.5 Né qofté se kontrata shképutet, Kontraktuesi do t& ndérpres punén menjéherg, do t& siguroj vend punimin
dhe ta liroj vend punimin brenda 15 ditéve nga pérfundimi i periudhés sé njoftimit.

Neni 38 Forca madhore

38.1 “Force Madhore” si¢ pérdoret kétu mendohet né ¢rregullimet industriale, ¢rregullimet civile, luftérat,
cksplodimet, térmeti, zjarret, vérshimet, epidemité etj e shkaktuar jo me fajin apo neglizhimin ¢ paléve
kontraktuese, e paparashikueshme dhe jashté kontrollit t& paléve kontraktuese.

38.2 Ne rast se ndodh ndonjéra nga ngjarjet q&é pércakton Forcén Madhore dhe kjo i bén t& pamundur
punémarrésit kryerjen e obligimeve dhe pérgjegjésive t& parapara me kontraté, punémarrési sa mé shpejté qé
&shté e mundur duhet t’i sigurojé punédhénésit njé deklaraté me shkrim me t& dhénat e plota lidhur me ngjarjen.
NE& kété rast aplikohen dispozitat si né vijim:

i, Obligimet dhe pérgjegjésité e kontraktuesit do t& pezullohen deri sa té arrihet niveli i mundésisé
objektive s¢ pérmbushjes s¢ tyre.

ii. Gjaté pezullimit dhe né lidhje me punét e pezulluara, té gjitha shpenzimet lidhur me riparimin e
pajisjeve teknike, akomodimit t& personelit dhe shpenzimet tjera té ngjashme i bart kontraktuesi.

iii. Brenda pesémbédhjeté 15 dité, duke llogarité nga dita e ngjarjes qé pércakton Forcén Madhore,

Menaxheri i Projektit né bashképunim me Autoritetin Kontraktues duhet t'i vlerésojé t& gjitha
punét e pérfunduara né ményré qé Autoriteti Kontraktues ta paguajé kontraktuesin.

iv. Afati pér pérmbushje & obligimeve nga Kontraktuesi & detyrimeve t& kontratés mund t& zgjatet
edhe pér njé periudhé pér aq sa ka zgjatur periudha e pezullimit.
V. Né& qofté se kontraktuesi pér njé kohé té gjaté &shté béré i pa afté, pér shkak t¢ Forcés Madhore,

pér t'i kryer obligimet dhe pérgjegjésité e parapara me kontraté, Autoriteti Kontraktues brenda
shtaté 7 dité mund ta njoftojé me shkrim kontraktuesin pér ndérprerjen ¢ kontratés.
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Neni 39 Pagesa pas shképutjes s¢ kontratés

39.1 Nése kontrata ndérpritet pér shkak té shkeljes materiale t¢ kontratés nga ana e kontraktuesit, Menaxheri
Projektues do t& pérpilojé shkresén mbi vlerésimin e punés sé pérfunduar dhe materialet e porositura duke i
llogaritur ato me minus pagesat né avans g€ jané marré para datés sé l&shimit t& shkresés né fjalé dhe minus
pérgindjen e vlergsuar t& punéve t& pakryera, si¢ éshté cekur né KVK. Démet shtesé t& likuidimit nuk do t&
aplikohen. Nése shuma totale e borxhit t& Autoritetit Kontraktues tejkalon ndonjé pagesé si borxh ndaj
kontraktuesit, diferenca do t€ jeté obligim borxhi ndaj Autoritetit Kontraktues.

39.2 Nése kontrata ndérpritet pér shkak t& interesit t& Autoritetit Kontraktues ose shkeljes materiale bazé té
kontratés nga Autoriteti Kontraktues, Menaxheri i Projektit do t& 1&shoj njé certifikaté pér vlerén e punés sé
béré, materialet e porositura, koston e arsyeshme € heqjes sé Pajisjeve, riatdhesimin e personelit t&é
Kontraktuesit i punésuar vetém pér Punét, shpenzimet e Kontraktuesit pér mbrojtjen dhe sigurimin e Punéve
dhe pagesat né avans t& marra deri né datén e certifikatés.

Neni 40 Prona

40.1 Té¢ gjitha materialet dhe pajisjet e ndértimit né vend punim, Impiantet, Punét e Pérkohshme, dhe Punét do
t& konsiderohen t& jené proné e Autoritetit Kontraktues nése Kontrata ndérpritet pér shkak té gabimit t&
Kontraktuesit.

Neni 41 Lirimi nga Ekzekutimi

41.1 N¢é qofté se pamundésohet pérmbushja e kontratés nga shpérthimi i luftés apo ndonjé rasti tjetér jashté
kontrollit t& Autoritetit Kontraktues ose Kontraktuesit, Menaxheri I Projektit do t& vértetoj kété. Kontraktuesi
do té& siguroj vend punimin dhe do t& ndérpres punén sa mé shpejt qé &shté e mundur pas pranimit t& kétij
vértetimi dhe do t& paguhet pér punét e kryera para pranimit t& tij dhe pér punét ¢ kryera mé pas pér té cilat
&shté arritur marréveshje.

ZGJIDHJA E MOSMARREVESHJEVE
Neni 42 Zgjidhja miqésore e mosmarréveshjeve

42.1 Palét do t’i b&jné t& gjitha pérpjekjet pér t& zgjidhur né ményré migésore t& gjitha mosmarréveshjet qé
mund t& ndodhin ndérmjet tyre. Sapo t&é shfaqet ndonjé mosmarréveshje, Palét do ta lajmérojné njéra tjetrén me
shkrim pér pozitén e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se &shté e mundshme.
Nése cilado Palé e sheh té dobishme, palét do & takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala
do t& i pérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér
arritien ¢ késaj zgjidhjeje do t& jeté 30 dité nga fillimi i procedurés. Nése pérpjekja pér t€ arritur zgjidhje
miqésore déshton ose nése Pala déshton t& pérgjigjet me kohé ndaj kérkesave pér zgjidhje, t& dyja palét do t&
jené t& lira t& vazhdojné né& fazén e ardhshme t& procedurés sé zgjidhjes s&¢ mosmarréveshjes duke e lajméruar
tjetrén.

42.2 Nése procedura ¢ zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh t&é pérpiqen
té pajtohen p&rmes institucionit t& specifikuar né KVK. Nése nuk mund t& arrihet zgjidhja brenda 30 ditésh pas
fillimit t& procedurés sé pajtimit, secila palé do t& keté t& drejté t& vazhdojé né fazén e ardhshme t& procedurés
s¢ zgjidhjes s& mosmarréveshjes.

Neni 43 Zgjidhja e mosmarréveshjeve me proceduré gjygésore

43.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje t&
mosmarréveshjes, secila palé mund t& kérkojé:

a) ose vendim nga gjyqi;
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK.

43.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata
apo arbitrimi.
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KUSHTET E VECANTA

Numri i kontratés: 242-21-4519-5-1-1/C244

KVK né vijim do t& plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat kétu do t&
mbizotérojné mbi ato t& KPK.

[Udhézimet pér plotésimin e KVK jané dhéné, sipas nevojés, né shénimet kursive té pérmendura pér nenet
pérkatése té KPK. Fshini atojo relevante]

Kushtet e Pérgjithshme té Kontratés

Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Pérshkrimi i nenit Neni. Nr.
Ligji i zbatueshém dhe 2:1 Ligjet e Kosovés qé jané né fuqi do t& zbatohen pér t& gjitha ¢éshtjet qé nuk
gjuha mbulohen nga dispozitat ¢ kontratés. Juridiksioni do t& jeté gjykata pérkatése né
Prishting.
22 Gjuha e pérdorur do t& jeté Shqipe.
Siguria e ekzekutimit 10.1 Shume e sigurisé s¢ ekzekutimit éshté 10% e shumes se kontratés pér periudhén
120 dité.
Pérgjegjésia dhe 11.2 Shuma minimale e sigurimit do t¢ jeté:
Sigurimi i Kontraktuesit (a) Pérhumbje ose démtim t& Punéve, Impianteve dhe Materialeve:
Pérgjegjési ¢ OE;
(b) P& Humbje ose démtim t& Pajisjeve: Pérgjegjési e OE;
(¢) PérHumbje ose démtim t& pronés (pérveg Punéve, Impianteve,
Materialeve dhe Pajisjeve) né lidhje me Kontratén: Pérgjegjési e OE
(d) Pér démtim personal ose vdekje: Pérgjegjési e OE
(a) (i) t& punétoréve t& Kontraktuesit: Pérgjegjési e OE
(ii) t& personave t& tjeré: Pérgjegjési ¢ OE
Programi 12.1 Kontraktuesi do ta dorézoj pér aprovim Programin pér Punét brenda 2 ditéve
nga data e Nénshkrimit t& kontratés.
12.2 Periudha pér Programin e azhurnuar &shté [shéno numrinj dité
Fillimi i punéve 17.1 Data e fillimit do t& jeté pas nénshkrimit te kontratés
17.2 Data e pérfundimit e t& gjitha Punéve do t& jeté sipas planit dinamik te ofruar nga
OE dité.
Démet e likuiduara 19.1 Démet e likuiduara pér té gjitha Punét jang pérgjegjési ¢ OE.
Shuma maksimale e démeve t& likuiduara pér t€ gjitha Punét do te definohet nga
Komisioni AK.
Regjistri i punés 20.1 Ditari i punimeve.
Inspektimi dhe testimi 22.1 Menaxheri i Projektit do te caktohet me Vendim nga AK
Parapagimi 26.1 Shuma e Parapagimit &shté: N/A
Mbajtja ¢ Parasé 27:1 Shuma e parave t& mbajtura &shté: Pér veq sigurimit te ekzekutimit prej 120.
Shkaqget pér kompensim | 30.1 Data e posedimit t& vend punimit do t& jeté sipas planit dinamik dité pas
nénshkrimit & kontratés.
Pérgjegjésia mbi 34.5 Periudha garantuese e defekteve éshté 365 dité, te sillet Deklarata si déshmi pér
Defektet Periudhén Garantuese,
Pagesa pas shképutjes s¢ | 39.1 Pérgindja qé do t& zbatohet pér vlerén e punéve q&é nuk jané pérfunduar, qé
kontratés pérfagéson koston shtesé t& Autoritetit Kontraktuesin pér kompletimin e Punéve,
&shté [shéno pérqindjen].
Zgjidhja migésore e 42.2 Pérgjegjési e zgjidhjes migésoré e mosmarréveshjes éshté Departamenti i
mosmarréveshjeve Prokurimit ne koordinim me Menaxherin e Kontratés dhe Mbikéqyrésin.
Zgjidhja e 43.1 [shéno te dyja]

mosmarréveshjeve me
proceduré gjyqésore

a) Cdo mosmarréveshje ndérmjet paléve té cilat mund t& lindin gjaté
ekzekutimit sé késaj kontrate dhe se nuk &shté e mundur t& zgjidhet
ndryshe ndérmjet paléve do t&€ dorézohet [specifikoni gjykatén
kompetente] né pajtim me ligjin n¢ Kosové.

ose

b) kurdo qe palét pajtohen, ¢do mosmarréveshje ndérmjet paléve té cilat
mund té lindin gjaté ekzekutimit s& késaj kontrate dhe se nuk &shté e
mundur t& zgjidhet ndryshe ndérmjet paléve do t& dorézohet né arbitrazh
t& [specifiko organin pér zgjedhjen ¢ mosmarréveshjes] né pajtim me
[specifiko rregullat e arbitrazhit (rregullat ¢ Dhomés Ndérkombétare t&
Tregtis¢, Komisioni i Kombeve t& Bashkuara mbi Ligjin e Tregtis¢
Ndérkombétare, apo procedura t& tjera t& arbitrazhit t&€ njohura
ndérkombétarisht)].




PERSHKRIMI I CMIMEVE - PARAMASA DHE PARALLOGARIA E RENOVIMIT TE OBJEKTEVE TE UNIVERSITETIT TE PRISHTINES -
- RENOVIMI I OBJEKTIT TE FAKULTETI JURIDIK - skriptorja/zyra e informacionit, Korridori/kéndi leximit pér studenté dhe SALLA 7

(USAID)/hapésira pér studenté

PERSHKRIMI

NJESIA
MATESE

SASIA

CMIMI PER
NJESI ME TVSH

€

CMIMI PER
TGTAL ME
TVSH €

PUNET E DEMOLIMIT

Largimi i inventarit nga sallat ,kabintet e ndryshme brenda objektit
(karrige te ndryshme ,tavolinate ndryshme,dollape te ndryshme,orman ,
krevat, kuzhine, ulseve kolltukeve etj) ruajtja dhe kthimi i inventarit ne
gjendjen e meparshme pas perfundimit te punimeve. Qmimi te
llogaritet per nje hapsire ne m2 (Dhome, Klase, Salle etj).

155

9.00 €

1,395.00 €

Demolimi I dyshemese nga Laminati me trashesi te ndryshme komplet
me folien nen laminat. Transporti I materialit ne mbeturinat e qytetit
deri 15 km

m2

30

0.50€

15.C0€

23

Demolimi I mureve te mbrendshme me trashesi te ndryshme nga
KNAUFI me te gjitha elementet percjellese Konstruksioni metalik
shina ud,cd, bulona, si dhe largimi deri ne deponi me te afer legale deri
15km.

25

3.00€

75.00 €

30

Demolimi ,grryerja "pjeserisht” e shtreses se gletit si dhe pastrimi I
mureve dhe pllafoneve nga mbetjet e patinimit. Kalulimi te behet
komplet m2 te hapesires se mureve dhe tavaneve . Transporti [
materialit ne deponin me te afert legale deri 15 km

m2

485

0.50€

222.50€

40

Demolimi i dyerve ekzistuese te brendshme te drurit. Transporti I
materialit ne deponin me te afert legale deri 15km

m2

2.1

25.00 €

5250¢€

45

Demolimi I dritareve ekzistuese nga Alumini me xham temopan ,
llogaria te behet per m2 te dritareve. Transporti i materialit ne deponin
me te afert legale 15km

m2

10.8

25.00 €

270.00 €

TOTALI - I- (1-126)

2,050.00 €

Mbikqyresé.

Verejteje: Te gjitha demolimet dhe materialet € demoluara duhet te dergohen deri ne deponi ku € ka percaktuar Organi

1T

PUNET PERGATITORE

Izolimet tjera me folie PVC si: Dritare, dyer, radiatora ,
kompjutera,kamera, serveret,gardhet ¢ shkalleve dhe ballkoneve.

m2

155

0.50€

77.50 €

17

Punimi i dokumentacionit teknik — sipas realizimit ("As Build").

155

0.50 €

77.50 €

TOTALI -II- (1-17)

155.00 €

VI

PUNET E MURATIMIT DHE PUNET E PLLAFONIT

Furnizimi, Transporti dhe punimi i mureve t& brendshme t& objektit me
trashesi d=10 cm me pllaka Knaufi si dhe ne mes me profile vertikale
dhe horizentale UD,CD, si dhe shtangimi me me te gjitha elementet
percellse. Pozicionimi i mureve, hapjet dhe gjithé karakteristikat tjera,
duhet t& punohen konform projektit dhe detaleve arkitektonike.

m2

31

35.00€

1,085.00 €

14

J

Furnizimi, Transporti dhe Punimi i pllafoneve t& varura "Armstrong"
mineral modeli Atlas Ngyre e bardhe , ne qmim te kalkulohet edhe
konstruksioni metalik mbaijtes.

115

25.00 €

2,875.00 €

| TOTALI - VI- (1-18)

3,960.00 €

PUNET E HIDROIZOLIMIT DHE TERMOIZOLIMIT

Furnizimi, Transporti dhe vendosja e Termoizolimit Lesh Guri me
peshe 50 kg/m3 me trashesi t = 10 cm sipas kerkeses me
projekt.Aplikimi behet vetem sipas nevojes kur dyshemeja mbulohet
me konstruksion druri.

31

450 €

139.50 €

Totali - VII- (1-28)

13950 €

[PUNET E DYSHEMESJ




Furnizimi,transporti dhe pergatitja e dyshemese per EPOKSID ne keto
shtresa:

Gerryerja ¢ betonit me makine me sfera metalike, mbushja e dilatimeve
dhe plasaritjeve me llaq epoksid, si dhe riparimet e gropezave eventuale
etj.

Furnizimi dhe shtritja e primerit (bazés) epoksid ne trashesi 1.0 mm té
cilit duhet ti shtohet réré kuarci me fraksion 0.3-0.8 mm si dhe miell
kuarci.

Furnizimi dhe mbushja e dyshemesé me réré kuarci me fraksion 0.3-
0.8 derisa dyshemeja &shté ende né gjendje t& léngét e cila e ngrité
nivelin ne min. 1.5 mm

Furnizimi dhe shtrirja e epoksidit me ngjyré vetenivelizues me ngjyre
simbas zgjedhjes se projektuesit me trashesi 2.0 mm si dhe hudhja e
fluskave dekorative (¢gipsat).

Furnizimi dhe shrirja e shtreses mbrojtese (llak transparent ) Anti
gervishtje e cila duhet te kombinohet me qelq te bluar.

Prerja e dilatimeve me makine speciale dhe mbushja e tyre me stuko
poliuretani.

Ngjyra dhe Nuanca percaktohet nga organi mbikqyres.

m?

215

33.00€

7,09£.00 €

Punimi i skajoreve (llajsneve) me rer kuarci dhe epoksidit me lartesi
prej 4.0 deri 6.0 cm.

115

4.00 €

460.00 €

TOTALI - IX- (1-17)

7,555.00 €

PUNE E ZDRUKTHTARISE

Fabrikimi, sjellja dhe montimi i siperfqes me xham sigurues Smm folje
5Smm I hapsires ne pjesen e sporteit dsi dhe hapsires per student.Sipas
aprovimit te org. mbikeqyres, xhami duhet te kete elementet shtanguese
nga alumini adekuate ne dysheme dhe pllafon ne menyre qe mos te
levize xhami sigurues , Ngjyre e bardhe apo antracid,ne qmim te
kalkulohen t& gjith aksesoret perciells, si dhe hapja pér sportelin dhe
njé deré poashtu nga xhami).

(pozicioni i xhamit &shté né nivelin -0.18 i specifikuar né vizatim)

m2

28.5

115.00 €

3,277.50 €

Fabrikimi, sjellja dhe montimi i derés se "drurit" me kornizé nga druri
dhe paneli nga druri, me dimensione te ndryshme. Kalulimi te behet per
m2, masat mirren ne vend.

Dhjete dyer ( 100x210 cm), dyert duhet ta ken edhe kornizen me xham
per shiqim.

m2

2.1

200.00 €

42000 €

TOTALI -X- (1-28)

3,697.50 €

XI

PUNET E SUVATIMIT DHE FASADES

Furnizimi me material, transporti dhe patinimi me "glet" mase I
shpaletave te dyerve dhe dritareve , ne hapesirat e brendeshme te
objektit . Aplikimi I ne dy shtresa -d=15-65¢cm

35

4.00€

14C.aC €

10

Furnizimi me material, patinimi I mureve me "GLET" mase ne dy
shtresa.

mZ

260

0.50 €

13C.00 €

11

Furnizimi me material, patinimi I tavaneve me "GLET" mase ne dy
shtresa. Aplikimi I mases glet-uje sipas instruksioneve te prodhuesit.

m2

225

0.50€

112.50 €

Gerryerja e shtreses se gletit ne mure dhe tavane me leter grrithese
adekuate pas gletimit deri ne arritjen ¢ nje shtrese te nje trajteshme te
rrafshet, pastrimi dhe pregaditja per shtresat tjera

m2

485

0.50 €

24250 €

Furnizimi, transporti dhe Ngjyrosja e mureve dhe tavaneve te
brendshme me ngjyré speciale te nuancuar pikment ekologjike, neper
vendet e caktuara ku kerkohet me rekomandime.Ngjyra dhe Nuanca
percaktohet nga organi mbikqyres.

m2

485

7.00 €

3,395.0G €

TOTALI - XI- (1-38)

4,02C.00 €

INSTALIMET ELEKTRIKE - INSTALIMI I RRYMAVE Ti FORTA- NDRIQIMI 1 JASHTEM-KABLLOT
ENERGJETIKE -GYPAT DHE KANALET E KABLLOVE-KUADROT SHPERNDARES-TRUPAT NDRIQUES-
PRIZAT-INSTALIMI I TOKEZIMIT DHE RRUFEPRITESIT-SISTEMI I ALARMIT TE ZJARRIT -SISTEMI

ADRESIBIL I NDRIQIMIT EMERGJENT-ISTEMI I EVAKUIMIT-ZERIMIT-KONROLLI I QASJES-

23

Blerja, transporti dhe shtrirja e gypit PVC I brinjézuar @16mm

m

1250

0.20€

250.9¢ €




34

Blerja, transporti, shtrirja, realizimi i lidhjéve dhe komisionimi i
kabllos me izolim PVC, pergués bakri e tipit NYM-J 3X1,5mm?

670

0.50 €

325.C0 €

35

Blerja, transporti, shtrirja, realizimi i lidhjéve dhe komisionimi i
kabllos me izolim PVC, pergués bakri e tipit NYM-J 3X2,5mm?.

580

0.60 €

24800 €

167

Furnizimi, instalimi, lidhja dhe montimi i trupit ndrigues LED Panel
50¢ me klasg efigience ( A+), per montim ne pllafon te leshuar, me
dim.(600X600)mm, 3000K, 46001m, IP44, klasa e eficiencés A

cope

85.00 €

1,272.90 €

175

Blerja, transporti, montimi dhe realizimi i lidhjéve t€ setit t& prizave
modulare te furnizuara nga RRIETI/GEN qg pérfshiné: kuti 3M pér
montim né mur ose knauf, me mbeshtetes 3M, kornize dekorative 3M,
mbyllése 1M dhe priza e bardhe 2M (2P+T), 16A AC 230V, sipas
standardit IEC 60884.

copé

15

19.00 €

285.00 €

TOTALI - XVI- (1-270)

2,493.00 €

INVENTARI PER LEXIMOREN DHE KENDIN E STUDENTEVE

Kati pérdhesé, niveli -0.18

Karrige pune, me kémbé metalike dhe me ulése t& buté (sfungjer i
veshur me tekstil, shih vizatimin)

copé

200.00 €

1,200.00 €

Karrige t¢ larta, me bazg metali, (pér lexim né banak, shih vizatimin)

copé

150.00 €

72C.L0€

Rafti pér libra né hapésirén e pérbashkét né kéndin me tavolina
fleksibile 190x143x30cm, shih vizatimin.

copé

200.00 €

20C.C0€

Furnizmi dhe montimi me tavolina t& punés me mundési t& palosjes
150 x 60 cmx70, shih vizatimin.

copé

150.00 €

3C0.00 €

Furnizmi dhe montimi i banakut pér puné dhe lexim (nga MDF i
furniruar, shih vizatimin)

copé

250.00 €

250.00 €

Furnizmi dhe montimi i rafteve né kéndin ¢ leximit, (nga material MDF
1.5 em dhe konstruksion metalik, dim 600x140x30 cm, shih vizatimin)

copé

350.00 €

1,496.00 €

Furnizmi dhe montimi i uléseve (né& kéndin pér kafe, mésim, bisedé)
konstruksion metalik dhe me pjesé t& buté pér ulje (sfungjer i ngjeshur,
mbéshtjellur me tekstil, shih vizatimin)

copé

450.00 €

1,80C.0C €

Furnizmi dhe montimi i tavolinave té fiksuara né mur, me konstruksion
metalik, material MDF 1.5 cm, me dimensione 120x60x70 cm (né
zonén pér kafe, bisedé, mésim).Shih vizatimin.

copé

250.00 €

500.00 €

Furnizimi i leximoreve me gjelbrim né vazo dhe dekorin pérjcellés.
Llojet e vegjetacionit t& pércaktohen né koordinim me mbik&qyrésin.
Shih vizatimin,

copé

350.00€

3,120.00 €

Set i uljes, mbushje e buté, shih vizatimin,

copé

250.00 €

2,250.00 €

Kéndi pér libra me pult informativ, mbyllur me strukturé gelqi

Furnizmi dhe montimi i pultit informativ t& formés "L" 90x180cm nga
konstruksioni metalik dhe MDF i funriruar, shih vizatimin.

copé

350.00 €

35C.6C €

Furnizimi me tavoling pune material MDF dhe konstruksion metalik
dimensione 150x60c¢m, shih vizatimin.

copé

350.00 €

350.00 €

Furnizmi dhe montimi i rafteve pér libra né skriptore, prej MDF t&
furniruar me 1,5 cm me konstruksion metalik té profilit 2cm, shih
vizatimin.

m2

65.00 €

2,34).00€

Shkallét pér galering e skriptores pér lartésing 216cm, konstruksion
metalik dhe shkelése druri, shih vizatimin.

copé

450.00 €

450.00 €

Platforma e galerisé me dimensione 420x90cm, konstruksion metalik,
dysheme druri, shih vizatimin.

copé

500.00 €

500 €9 €

Vérejtje:

Furnizimi dhe montimi i strukturés sé¢ xhamit &shté e pérshkruar dhe
llogaritur né punét e zdrukthtarisé, me 10 m gjatési (7m' +3 m') dhe
lartési 280cm bashké me njé hapje te sporteli dhe derg pér skiptore

m2

28.5

35.00€

997.50 €

Leximorja né nivelin +160cm

Furnizmi dhe montimi i kéndit pér dy persona me konstruksion metalik
i veshur me MDF dhe i inkastruar né muré (shih vizatimin).

copé

250.00 €

25000 €

Furnizmi dhe montimi i raftit t€ librave 500x200x30, konstruksion
metalik mveshje MDF, shih vizatimin.

copé

250.00 €

250.00 2

Page 3



Furnizmi dhe montimi i platformés ngritése pér personat me aftési t&
kufizuara pér denivelim 180 cm, si dhe rampés pér personat me aftési
t&é kufizuara pér denivelimin 18cm.

Lloji dhe pozicionimi t& miratohet nga organi mbikqyrés.

copé

350.00 €

350.C0 €

Ulése t& buta - shilte rrumbullake, t&¢ mbushura me poliester EPS dhe t&
mveshura me tekstil, materiali dhe ngjyra té pércaktohen né koordinim
me mbikéqyrésin. Shih vizatimin.

copé

65.00 €

16500 €

Furnizmi dhe montimi i kéndit pér puné me kompjuter, MDF i
furniruar 1,5 cm, si dhe profile metaliké 4x2 cm qé& pércaktohen né
koordinim me mbiké&qyrésin. Shih vizatimin.

copé

300.00 €

300.00 €

Karrige t& larta, me kémbé metalike, né pjesén pér puné me kompjuteré
dhe pér lexim, shih vizatimin.

copé

300.00 €

600.0) €

Furnizmi dhe montimi i rafteve pér libra, konstrukion metalik profil 2
cm dhe MDF i furniruar me trashési 1,5 cm, dim.250x160x30 ¢m, shih
vizatimin.

copé

300.00 €

300,09 €

Tavoliné e ulét metalike rrumbullake me diametér 90 ¢cm dhe lartési té
pérshtatur pér uléset e buta shilte rrumbullake 20 cm, shih vizatimin.

copé

150.00 €

150,00 €

Ulése e varur vezake, konstruksion metalik dhe mveshje tekstili me
ngjyré qé pércaktohen né koordinim me mbikéqyrésin. Shih vizatimin.

copé

150.00 €

300.00 €

Vérejtje: T¢ gjitha elementet pér inventarin e punuar enkas pér
leximoren dhe hapésirén e studentéve té definohen né koordinim me
organin mbik&qyrés sipas projektit konceptual té paraqitur né vizatime
dhe né bazé t& matjeve né vend (shiko vizatimet).

TOTALI - INVENTARI PER LEXIMOREN DHE KENDIN E
STUDENTEVE- (a-y)

19,482.50 €

RAKAPITULACIONI
. VLERA TOTALE E (MIMEVE
SRS PiiR NJEESI ME TVSH
1 ARKITEKTURA- PUNET E DEMOLIMIT (1-129) 2,050.00 €
11 ARKITEKTURAPUNET PERGATITORE (1-22) 155.00 €
ARKITEKTURA - PUNET E MURATIMIT DHE PUNET E
Vi PLLAFONIT (1-23) 370,00 €
VI ’ARKITEKTURA - PUNET E HIDROIZOLIMIT DHE 139.50 €
TERMOIZOLIMIT (1-27)
X ARKITEKTURA - PUNET E DYSHEMESE (1-19) 7,555.00 €
X ARKITEKTURA - PUNE E ZDRUKTHTARISE (1-28) 3,697.50 €
X ;\;;KITEKTURA - PUNET E SUVATIMIT DHE FASADES (1- 4,020.00 €
INSTALIMET ELEKTRIKE - INSTALIMI I RRYMAVE TE
FORTA- NDRIQIMI I JASHTEM-KABLLOT ENERGJETIKE -
GYPAT DHE KANALET E KABLLOVE-KUADROT
Vi SHPERNDARES-TRUPAT NDRIQUES- PRIZAT-INSTALIMI 1 2.493.00 €
TOKEZIMIT DHE RRUFEPRITESIT-SISTEMI I ALARMIT P
TE ZJARRIT -SISTEMI ADRESIBIL I NDRIQIMIT
EMERGJENT-ISTEMI I EVAKUIMIT-ZERIMIT-KONROLLI
1 QASJES (1-283)
INVENTARI PER LEXIMOREN DHE KENDIN E 19.482.50 €
STUDENTEVE
TOTALI I CMIMIT PER TOTAL 43,552.50 €




Kompania e Sigurimeve Sh.A./Insurance Company J.S.C. Gjithcka qé duhet ta keni

Deklaraté e Garantuesit
SIGURIA E EKZEKUTIM!T

Pjesé pérbérése e Polices me Nr. 93105

Pér UNIVERSITETI | PRISHTINES

( Emri i "Autoritetit Kontraktues" )

Né emér t¢ HARST Group SH.P.K.

(emri dhe adresa e "Operatori Ekonomik" dhe nr. i biznesit né vazhdim Operaratori Ekonomik)

Titulli i aktivitetit t& prokurimit: Renovimet ne UP-é Renovimi i Fakultetit Juridik -Lot 8
Nr. prokurimit: 242-21-4519-5-1-1 , Nr. brendshém: 90400/21/038/521

Garancion me kérkesé té paré

Derisa operatori ekonomik i lartécekur, ka ndérmarré veprimet pér té dorézuar njé siguri té ekzekutimit duxe
iu referuar dosjes sé tenderit me numér té prokurimit té lartécekur té dérguar nga autoriteti kontraktues,

dhe ngase tenderuesi déshiron té depozitoi garanciné né shumén e saktésuar né dosjen e tenderit,

dhe ngase jemi pajtuar t'i japim tenderuesit kété garanci.

Andaj me kété konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emer te operatorit ekonomik,
deri né njé shumé totale: 4,356.00€ zotohemi t& ju paguajme, qé me kérkesen tuaj té paré me shkrim 12 té
cilen deklarohet mospérputhja e njérit nga kushtet né vijim:

a. Autoriteti kontraktues konstaton né bazé té déshmive té vertetuara objektivisht se operatori ekcromik
ka déshtuar qé té ekzekutojé kontraténe e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues
déme substanciale dhe/ose shpenzime té médha pér mbylljen e kontratés né fjale, dhe;

b. Operatori ekonomik ka déshtuar qé té ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kane
mbet pa u paguar shumé punétoré, nénkontraktoré dhe/ose furnizues te materialeve.

Pagesa né shumén e limituar prej 4,356.00€ si¢ éshté lartcekur, pa pasur nevojé té vertetoni apo té tregoni
arsyet ose shkaget e kérkesés tuaj, apo pér shumeén e specifikuar kétu.

Kjo siguri vlené 120 dité kalendarike prej 24.11.2021 deri mé 24.03.2022

Data |éshimit: 24.11.2021
Nén:shkrimi dhe vula e garantuesit

-,

7\ L
=7 Y

Ky garancion i nénshtrohet rregullave uniforme pér garancione (URDG), botim 2010, Publikimi ICC Nr. 758.




I nderuar klient !

Ju jemimirénjohés qé keni zgjedhur Kompaniné e sigurimeve
“K.S. Elsig” pér sigurimin e garancive pér démet qé

mund t'u shkaktohen paléve kontraktuese nga veprimtaria
e juaj e regjistruar me nr. té biznesit.

Deklarata e klientit

1. Personi gé kané nénshkruar kété kérkesé éshté informuar
nga siguruesi dhe éshté pajtuar, qé:

- té dhénat personale té késaj kérkese, sé bashku me té dhénat
tjera, do té pérpunohen dhe pérdoren nga siguruesi, né lidhje
me sigurimin e kontraktuar, pér qéllime statistikore dhe pér
géllime té hulumtimit (verifikimit)/raportimit né Regjistrin e
Kreditor té Kosovés ( RKK) si dhe transferim tek njé palé e treté
me qéllim té trajtimit t& démeve.

- siguruesi do té ruaj té dhénat personale me siguriné e
nevojshme né regjistra, ku kéto t€ dhéna do té strukturohen me
ndihmén e kartelave apo pérmes ndonjé baze elektronike té té
dhénave si dhe do té raportohen né regijistrin e Kredive te
Kosovés. - né kéto té dhéna personale té pérpunuara, personat
e treté nuk do té kené gasje, pérveg nése éshté fjala pér organet
shtetérore kur kjo €shté e sanksionuar me ligj, si dhe pér
personat qé pérpunojné té dhénat nén udhéhegjen e kompanisé
K.S. “ELSIG” sh.a., apo kompanive partnere t& KS “ELSIG” sh.a.
2. Personat qé nénshkruajné kété policé, vértetojné se:
vullnetarisht kané dhéné informata personale pér vetveten, si
kusht i domosdoshém pér kontraktimin e kétij sigurimi, dhe se
jané té pajtimit, gé siguruesi té pérpunojé ato té dhéna dhe t'u
lejojé personave té treté né pajtim me pikén 1 té kétij dokumenti,
gasje né to.

3. Konfraktuesi i sigurimit vérteton me nénshkrimin e tij, se:
éshté plotésisht i afté dhe se nuk ka asnjé kufizim pér hyrjen né
marrédhénie kontraktuese.

4. Personat qé kané nénshkruar kété policé vértetojné se:

né lidhje me kété policé, nuk ka asnjé marréveshje gojore
shtesé.

Detyrimet e té siguruarit:

Té paguaj preminé e sigurimit kur e lidh kontratén e sigurimit : Té
informojé siguruesin pér rastin e siguruar afatit prej 3 ditésh: Té
informojé siguruesin edhe atéheré kur kérkesa pér démshpérblim
kundér tij té jeté paragitur népérmijet gjykatés, kur té jen nén arrest
si dhe kur té keté filluar procedura pér sigurimin e provave:
T'ldérgojé siguruesit déshmité e nevojshme pér vlerésimin e
shkaktarit dhe té natyrés sé démit.

Detyrimet e siguruesit :

Pas ndodhjes té rastit t& siguruar siguruesi €shté i detyruar: Té
njoftojé té siguruarin me informacionet pérkatése lidhur me kushtet
dhe tarifén e sigurimitté garancive : Té&ndérmerre, bashké me té

siguruarin, mbrojtien nga kérkesat e pa mbéshtetura ose té
tepruara pér kompensimin e démit: T€ plotésoj kérkesat e bazuara
pér kompensimin e démit. Té pérpunojé dhe t& paguaj démin né
afatin prej 15 ditésh pasi éshté béré kompletimi i |1éndés me
dokumentacionin e nevojshém. Pjesén pérbérése té késaj police
jané kushtet e sigurimit. N& rast kontesti lidhur me démin gé ka
ndodhur e & mbulohet me kété policé, kompetente éshté gjykata e
vendit ku éshté lidhur kontrata e sigurimit.

Dear Costumer!

We are very grateful that you have chosen |.C. “ELSIG” Insurance
Company for Safeguards concerning the claims that can occurred
to contractual party caused in the course of your registered business.

Costumer statements

1. Persons undersigned in this policy are informed and agreed,
that: - personal data in this policy, and all other data, will be
processed and used by insurer, related to contracted insurance,
and for statistical purposes and for purposes of review
(verification)/report in the Loan Register of Kosova (RKK) and also
for the transfer to the third party with the purpose of claim
treatment.

- The insurer will keep all the personal data recorded with
necessary safety in registers and all these data will be structured
with the help of cards or through other electronic databases and
also will be reported in the Loan Register of Kosova. - in these
processed personal data, third parties do not have approach,
except the state authorities when this is sanctioned by law, as well
as persons that process data under the leadership of the company
I.C. “ELSIG" j.s.c., or partner companies of IC. “ELSIG" j.s.c.

2. Persons undersigned in this policy, certify that: voluntarily
provided personal information about themselves, as necessary
condition for the contraction of this insurance, and agreed that the
insurer will process those data and will allow access in those to
third parties in accordance with paragraph 1 of this document.

3. Insurance Contractor with his/her signature certifies that: is fully
capable and that there is no restriction on entry in contractual
relations.

4. Persons undersigned in this policy certify that: regarding this
policy, there is no additional oral agreement.

Policyholder's obligations

To pay the insurance premium when he/she sings the insurance
contract: To inform the insurer for the insured case within three
days: To inform the insurer even when the claim for the
compensation is submitted though the court, when under arrest as
well as when the procedure for evidence collection has begun: To
submit to the insurer necessary evidence for the claim evaluation
and It's nature and cause.

Insurer’s obligations

After the claim has occurred for an insurable event, the insurers
obliged to: To inform the insured with appropriate information
concerning the terms, conditions and the tariffs for Safeguards
insurance. Together with the insured needs undertake the
necessary measures in order to prevent unnecessary and/or
excessive claims for compensation: To meet the requirements
needed to compensate the claim: The insurer needs to review and
compensate the claim no later 15 days after the file has been
completed with the necessary information: Integral part of this
policy are the insurance terms and conditions mentioned above. In
the case of the contest related to the loss or damage covered with
this policy, competent court is the court in the territory where the
insurance contractis signed.

Paragitja e démeve / Claim Handling Office

Drejtoria & Filiali né Prishtiné / Branch rruga :
Tringé Ismajli nr. 3
Tel.038 / 221 - 114: fax 038 / 221 - 115
e - mail : office@ kselsia.com

Filiali / Branch :

Mitrovicé Tel.044 / 381 - 790
Ferizaj Tel.044 /655 - 678
Giakové Tel.044 /760 226

Pejé Tel.049/810 - 847
Prizren Tel.044 / 174 - 098
Gjilan Tel. 044 /212 -378




Gjithcka qé duhet ta keni

POLICE PER SIGURIMIN E GARANCISE SE EKZEKUTIMIT TE KONTRATES
Nr. Polices: 99105

& ELSIG

Kompania e Sigurimeve Sh.A./Insurance Company J.S.C.
Kompania e sigurimeve ELSIG sh.a, Prishting, Adresa: Rr. “Tringé Ismajli*-nr,19,
Tel: +383 (0) 38 221 112: Fax: +383 (0) 38 221 115,  E-mail: office@kselsig.com

Kontraktuesi Lénda e Garancisé
Emri HARST Group SH.P.K, : : : s Sk i O
Pérfaqésuar nga SADIK RAMADANI Pet}lrlmet e Siguruesit ndaj Pérfituesit sipas késaj Police té sigurin~t
Adresa Suhareka, 7 Marsi p.n. ks
Nr i Biznesit 810025090 1. Mbéshtetur né kété Police - Garancie, Siguruesi / Garantuesi mer-e
Telefoni 049460512 pérsipér qé té plotésoje ¢do detyrim kontraktori i cili éshté i
arantuar me kété police.
Pérfituesi g £
Emri UNIVERSITETI I PRISHTINES 2. Pérfituesi e ka té drejtén t'i drejtohet Siguruesit / Garantuesit pr
Adresa PRISHTINE marrjen e démshpérblimit deri né shumén e garantuar, vetém kur
‘ detyrimet kontraktuale nuk plotésohen pér faj té té Siguruarit /
Garantuesi Jaont 3
: Kontraktuesit - Ekzekutuesit té Kontrateés.
Emri Elsig
Banka Garantuesit | NLB 3. Me plotésimin e detyrimeve ndaj Pérfituesit, Siguruesit/Garantuesit i
lind e drejta qé t'i drejtohet té Siguruarit/Kontraktuesit, me té giitha
Mbulueshméria e Polices . 205 o : ; 3 5
- mjetet ligjore, pér té béré rimbursimin e shpenzimeve té kryera n2
Shu.ma Sig (.Jrua.r - 326,00 funksion té plotésimit t& detyrimeve ndaj pérfituesit (cedimi i té
Periudha Sigurimit 24.11.2021 - 24.03.2022 drejtave nga Pérfituesi té Siguruesi/Garantuesi).
Primi 65.34
Tvsh 1.76 4. Ky sigurim éshté lidhur sipas Kushteve té pérgjithshme té Siguririt
Primi.Bruto 77.10 té Garancive dhe ekzekutimit té kontratés té cilat jané pjesé
Data e l&shimit 24.11.2021 09:15 pérbérése e késaj Police.
Aktiviteti Ekonomik: 5. Pér polica té sigurimit - Ekzekutimi i kontratave - pjesé pérbérése e

Renovimet ne UP-é Renovimi i Fakultetit Juridik -Lot 8

késaj police éshté kontrata e ekzekutimit té punéve ndérmjet
autoritetit kontraktues (Pérfituesi) dhe Operatori Ekzekutues (té
Siguruarit) di dhe marréveshja e lidhur né mes Siguruesit dhe
Operatorit Ekonomik (hipoteka e 1éné peng)

Me nénshkrimin e késaj kontrate pajtohem qé Kompania e Sigurimit ti ruaj té dhénat e mia personale / té dhénat e biznesit, té cilat do te
pérdoren nga Kompania pér géllime statistikore, hulumtim/raportim né Regjistrin Kreditor té Kosovés si dhe transferim tek njé palé e treté
me qéllim té trajtimit té démeve.

Me nénshkrimin e késaj police té sigurimit, nénkuptohet se uné i siguruari me vullnet té liré, té barabarté dhe me
mirébesim kam pranuar primin e sigurimit, kam lexuar, kuptuar dhe pranuar kushtet e sigurimit.

My signature in this insurance policy signifies that I the insured with good will have accepted the insurance premium. I
have read, understood and accepted the insurance terms and conditions

Kompania e Sigurimeve Elsig
Leudona Balaj - 2569




I nderuar klient !

Ju jemimirénjohés qé keni zgjedhur Kompaniné e sigurimeve
“K.S. Elsig” pér sigurimin e garancive pér démet gé

mund t'u shkaktohen paléve kontraktuese nga veprimtaria
e juaj e regjistruarme nr. té biznesit.

Deklarata e klientit

1. Personi gé kané nénshkruar kété kérkesé éshté informuar
nga siguruesi dhe éshté pajtuar, qé:
- té dhénat personale té késaj kérkese, sé bashku me té dhénat
tjera, do t& pérpunohen dhe pérdoren nga siguruesi, né lidhje
me sigurimin e kontraktuar, pér géllime statistikore dhe pér
géllime té hulumtimit (verifikimit)/raportimit né Regjistrin e
Kreditor té Kosovés ( RKK) si dhe transferim tek njé palé e treté
me géllim té trajtimit t& démeve.
- siguruesi do té ruaj té dhénat personale me siguriné e
nevojskme né regjistra, ku kéto té& dhéna do té strukturohen me
ndihmén e kartelave apo pérmes ndonjé baze elektronike té té
dhénave si dhe do té raportohen né regjistrin e Kredive te
Kosovés. - né kéto té dhéna personale té pérpunuara, personat
e treté nuk do té kené gasje, pérveg nése éshté fjala pér organet
shtetérore kur kjo éshté e sanksionuar me ligj, si dhe pér
personat gé pérpunojné té dhénat nén udhéhegjen e kompanisé
K.S. “ELSIG" sh.a., apo kompanive partnere té KS “ELSIG” sh.a.
2. Personat gé nénshkruajné kété policé, vértetojné se:
vullnetarisht kané dhéné informata personale pér vetveten, si
kusht i domosdoshém pér kontraktimin e kétij sigurimi, dhe se
jané té pajtimit, qé siguruesi té pérpunojé ato té dhéna dhe t'u
lejojé personave té treté né pajtim me pikén 1 té kétij dokumenti,
gasje né to.
3. Kontraktuesi i sigurimit vérteton me nénshkrimin e tij, se:
éshté plotésisht i afté dhe se nuk ka asnjé kufizim pér hyrjen né
marrédhénie kontraktuese.
4. Personat qé kané nénshkruar kété policé vértetojné se:
né lidhje me kété policé, nuk ka asnjé marréveshje gojore
shtesé.

Detyrimet e té siguruarit:

Té paguaj preminé e sigurimit kur e lidh kontratén e sigurimit : Té
informojé siguruesin pér rastin e siguruar afatit prej 3 ditésh: Té
informojé siguruesin edhe atéheré kur kérkesa pér démshpérblim
kundér tij té jeté paraqitur népérmjet gjykatés, kur té jen nén arrest
si dhe kur té keté filluar procedura pér sigurimin e provave:
T'Idérgojé siguruesit déshmité e nevojshme pér vlerésimin e
shkaktarit dhe té natyrés sé démit.

Detyrimet e siguruesit :

Pas ndodhjes té rastit t& siguruar siguruesi éshté i detyruar: Té
njoftojé té siguruarin me informacionet pérkatése lidhur me kushtet
dhe tarifén e sigurimitté garancive: Té&ndérmerre, bashké meté

siguruarin, mbrojtien nga kérkesat e pa mbéshtetura ose té
tepruara pér kompensimin e démit: Té plotésoj kérkesat e bazuara
pér kompensimin e démit. T€ pérpunojé dhe té& paguaj démin né
afatin prej 15 ditésh pasi éshté béré kompletimi i |éndés me
dokumentacionin e nevojshém. Pjesén pérbérése té késaj police
jané kushtet e sigurimit. Né rast kontesti lidhur me démin qé ka
ndodhur e g& mbulohet me kété policg, kompetente éshté gjykata e
venditku éshté lidhur kontrata e sigurimit.

Dear Costumer!

We are very grateful that you have chosen |.C. “ELSIG" Insurance
Company for Safeguards concerning the claims that can occurred
to contractual party caused in the course of your registered business.

Costumer statements

1. Persons undersigned in this policy are informed and agreed,
that: - personal data in this policy, and all other data, will be
processed and used by insurer, related to contracted insurance,
and for statistical purposes and for purposes of review
(verification)/report in the Loan Register of Kosova (RKK) and also
for the transfer to the third party with the purpose of claim
treatment.

- The insurer will keep all the personal data recorded with
necessary safety in registers and all these data will be structured
with the help of cards or through other electronic databases and
also will be reported in the Loan Register of Kosova. - in these
processed personal data, third parties do not have approach,
except the state authorities when this is sanctioned by law, as well
as persons that process data under the leadership of the company
I.C. “ELSIG” j.s.c., or partner companies of IC. “ELSIG" j.s.c.,

2. Persons undersigned in this policy, certify that: voluntarily
provided personal information about themselves, as necessary
condition for the contraction of this insurance, and agreed that the
insurer will process those data and will allow access in those to
third parties in accordance with paragraph 1 of this document.

3. Insurance Contractor with his/her signature certifies that: is fully
capable and that there is no restriction on entry in contractual
relations.

4. Persons undersigned in this policy certify that: regarding this
policy, there is no additional oral agreement.

Policyholder’s obligations

To pay the insurance premium when he/she sings the insurance
contract: To inform the insurer for the insured case within three
days: To inform the insurer even when the claim for the
compensation is submitted though the court, when under arrest as
well as when the procedure for evidence collection has begun: To
submit to the insurer necessary evidence for the claim evaluation
and It's nature and cause.

Insurer’s obligations

After the claim has occurred for an insurable event, the insurers
obliged to: To inform the insured with appropriate information
concerning the terms, conditions and the tariffs for Safeguards
insurance. Together with the insured needs undertake the
necessary measures in order to prevent unnecessary and/or
excessive claims for compensation: To meet the requirements
needed to compensate the claim: The insurer needs to review and
compensate the claim no later 15 days after the file has been
completed with the necessary information: Integral part of this
policy are the insurance terms and conditions mentioned above. In
the case of the contest related to the loss or damage covered with
this policy, competent court is the court in the territory where the
insurance contractis signed.

Paragitja e démeve / Claim Handling Office

Drejtoria & Filiali né Prishtiné / Branch rruga :
Tringé Ismajli nr. 3
Tel.038 / 221 - 114: fax 038 / 221 - 115
e - mail : office@ kselsia.com

Filiali / Branch :

Mitrovicé Tel.044 / 381 - 790
Ferizaj Tel.044 /655 - 678
Giakové Tel.044 /760 226

Pejé Tel.049/810 - 847
Prizren Tel.044 / 174 - 098
Giilan Tel. 044 /212 -378
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